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WATER PURCHASE AGREEMENT

This Water Purchase Agreement ("Agreement"), entered into as of this __ day of
December, 2005 (the "Effective Date"), is made by and between Valley Center Municipal Water
District, a municipal water district (the "District"), and Poseidon Resources (Channelside) LLC, a
Delaware limited liability company ("Poseidon") (the District and Poseidon sometimes
hereinafter are referred to collectively as the "Parties" and individually as a "Party"), with respect
to the following facts:

RECITALS

A. Based on technical, financial, environmental and engineering studies it has
conducted since 1998, Poseidon has determined it is feasible to develop a reverse osmosis seawater
desalination plant (the "Project") capable of delivering up to fifty (50) million gallons per day
("MGD") or 56,000 acre-feet annually (“AF/Y”’) of desalinated water ("Product Water") meeting
specified water quality standards.

B. The Project will be located at a site described on Schedule 1 (the "Site")
owned by Cabrillo Power I LLC in the City of Carlsbad and leased to Poseidon.

C. Poseidon desires to sell to the District, and the District desires to buy from
Poseidon, at wholesale, seven thousand five hundred (7,500) AF/Y of Product Water (the “Contract
Capacity”), pursuant to an arrangement where the appropriate risks of development, construction
and operation of the Project are borne by Poseidon and the District does not have any liability with
respect to the financing of the Project.

D. Through the series of contractual rights and obligations contained in this
Agreement (including but not limited to the District’s right to purchase Product Water from
Poseidon) and through agreements between Poseidon and other purchasers of Product Water, the
Parties intend to devote the Project and Poseidon’s interest in the Site to public use by the District
and other purchasers of Product Water so that the Project and Site will be “appropriated to public
use” pursuant to Cal. Code of Civil Procedure § 1240.660.

E. Before the District can commit to purchase any Product Water, the District
must first comply with the California Environmental Quality Act (“CEQA”), compliance with
which is a condition precedent to the District’s obligation to purchase Product Water as set forth
- below. As part of the environmental analysis under CEQA, an Environmental Impact Report is
required to analyze the proposed Project. This Agreement prior to the Approval Date (as defined
herein) shall not constitute a “project” subject to CEQA, and nothing in this Agreement prior to
the Approval Date shall be construed under Public Resources Code Section 21065 as (a) an
activity undertaken by the District or any other public agency, (b) the support of any activity
undertaken by a person (including without limitation Poseidon) which is supported in whole or in
part by any contract, grant, subsidy, loan or other form of assistance from any public agency, or
(c) any issuance to a person (including without limitation Poseidon) of any lease, permit, license,
certificate, or other entitlement for use by any public agency.
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F. Subject to the terms and conditions set forth below, Poseidon now desires to
contract with the District, and the District now desires to contract with Poseidon, for the purchase
of Product Water from the Project.

NOW, THEREFORE, in consideration of the foregoing recitals, the mutual covenants and
conditions contained herein, and for other good and valuable consideration, the receipt and
adequacy of which are hereby acknowledged, the Parties agree as follows:

OPERATIVE PROVISIONS

1. PURCHASE AND SALE OF CONTRACT CAPACITY.

1.1 Contract Capacity. Subject to all of the terms and conditions of this
Agreement, the District hereby agrees to buy the Contract Capacity from Poseidon, and Poseidon
hereby agrees to sell the Contract Capacity to the District, to be delivered in installments
pursuant to the Delivery Regime to be developed by the Parties pursuant to Section 9.

1.2 District’s Daily Requirements.

1.2.1 Poseidon acknowledges that, by entering into this Agreement, the District
intends to purchase from the Project the amount of the Contract Capacity and that the District
currently has requirements for water equal to or greater than the Contract Capacity.
Accordingly, in light of the District’s location in the regional water distribution network, the
Parties acknowledge and agree that the Parties shall use commercially reasonable efforts to enter
into mutually acceptable exchange agreements (the “Exchange Agreements™) with third parties
(the “Exchange Partners”) for the amount of the Contract Capacity, which Exchange
Agreements shall include the terms described in Section 1.2.2. Pursuant to such Exchange
Agreements, Poseidon may deliver Product Water reserved for the District under this
Agreement to the Exchange Partners and have such Exchange Partners exchange with the
District the delivered Product Water for water (“Exchange Water”’) the Exchange Partners
would have otherwise received. Poseidon agrees that during the Term the Project shall have the
capacity to deliver at least the Contract Capacity of Product Water, and without the District's
prior written consent, Poseidon shall not enter into any oral or written agreement, contract,
instrument, undertaking or any other kind of understanding whatsoever, which, individually or
in the aggregate, shall preclude the District from purchasing the Contract Capacity. The District
shall have the right to review the regimes for the delivery of Product Water to third parties to
confirm that such regimes do not adversely affect the District’s rights under this Agreement.

1.2.2 The District shall be a party to each Exchange Agreement, and each
Exchange Agreement shall contain the following terms:

(a) Product Water shall be delivered by Poseidon to the Exchange
Partner at the Delivery Point (which, for the purposes of this Agreement, shall
constitute delivery by Poseidon to the District).

(b) The Exchange Partner shall cause an equivalent amount of
Exchange Water to be delivered to the District.

2
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()  Product Water delivered at the Delivery Point shall meet the
Quality Standards.

(d)  The Exchange Partner shall be obligated to accept Product Water
meeting the Quality Standards and shall not be obligated to accept Product Water
that does not meet the Quality Standards.

(¢)  The Exchange Partner shall pay the applicable rates and charges to
the supplier of Exchange Water which is delivered to the District.

® The District shall pay Poseidon for the Product Water delivered by
Poseidon to the Exchange Partner. Such payment shall be made at the Purchase
Price.

(2) The term of the Exchange Agreement shall continue for thirty (30)
years after the Commercial Operation Date.

(h) Each of the Exchange Partner, Poseidon and the District shall have
appropriate remedies for defaults under the Exchange Agreement.

2. TERM. The term ("Term") of this Agreement shall commence on the Effective Date and
shall continue for a period of thirty (30) years after the Commercial Operation Date (defined in
Section 4.2 below), unless extended or sooner terminated in accordance with the provisions of
this Agreement. The District’s obligation to purchase Product Water shall commence if and
when the Approval Date (as defined in Section 21.18) shall have occurred, and the conditions set
forth in Section 13.2 have been satisfied or waived by the District.

2.1 Extension Terms.

2.1.1 Extension Option. The District may, at the District's option (the
"Extension Option"), elect to extend the Term of this Agreement for two (2) consecutive
additional periods of thirty (30) years each (severally called "Extension Term"), subject to all the
provisions of this Agreement, provided that (i) the Purchase Price for each Extension Term shall
be adjusted as provided in Section 2.1.4(c) and (11) the Carlsbad Municipal Water District does
not exercise any option to purchase the Project. Subject to the exercise of an Extension Option
becoming effective pursuant to Section 2.1.4(c), an Extension Term shall commence at the
expiration of the Term (or the first Extension Term as the case may be) and shall terminate on the
thirtieth (30th) anniversary of the date of commencement of that Extension Term, unless sooner
terminated as provided herein. In the event that (i) the District desires to exercise its Extension
Option and (ii) the Carlsbad Municipal Water District exercises its option to purchase the
Project, Poseidon shall use commercially reasonable efforts to have the Carlsbad Municipal
Water District enter into a water purchase agreement with the District on substantially the same
terms and conditions as if the District had exercised its Extension Option under this Agreement.

2.1.2 Failure to Exercise. If the District fails to exercise the Extension Option
for an Extension Term within the time provided in Section 2.1 .4(c), then the Extension Option
herein granted for such Extension Term shall lapse and be of no further force or effect. Failure to
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exercise the Extension Option for the first Extension Term shall nullify the Extension Option for
the second Extension Term.

2.1.3 References to "Term." After the exercise of any Extension Option, all
references in this Agreement to the "Term" shall be considered to mean the Term as extended,
and all references to termination or to the end of the Term shall be considered to mean the
termination or end of the first or second Extension Term, as the case may be.

2.1.4 Conditions to Exercise. The District's right to the Extension Option are
subject to the following conditions:

(a) Agreement in Effect. This Agreement shall be in effect at the
time notice of exercise is given and on the last day of the Term (or the first Extension Term, as

the case may be).

(b) No Default. No District Event of Default shall have occurred and
be continuing at the time notice of exercise is given.

(©) Procedure. The District may notify Poseidon of its desire to
exercise the Extension Option for each Extension Term only by delivering Poseidon written
notice of such extension request (each such notice, an “Option Exercise Notice”). The District
shall deliver the Option Exercise Notice at least forty-eight (48) months prior to the expiration of
the then-current term of the Agreement (the “Existing Term”). Promptly after delivery of the
Option Exercise Notice, the Parties shall commence negotiations in good faith on equitable
adjustments to the Purchase Price. If the Parties reach agreement on such adjustments no later
than twenty-four (24) months prior to the expiration of the Existing Term, the exercise of the
Extension Option shall be deemed effective. If the Parties do not reach agreement on such
adjustments by twenty-four (24) months prior to the expiration of the Existing Term, the exercise
of the Extension Option shall be deemed ineffective and the Agreement will terminate on the last
day of the Existing Term (unless otherwise agreed by the Parties).

2.2  Water Year, Defined. As used in this Agreement, "Water Year" means a
period of twelve (12) consecutive calendar months, commencing on the first day of January and
ending on the last day of December; provided, however, that the first Water Year shall
commence on the Commercial Operation Date and shall end on December 31, and the last Water
Year shall commence on January 1 prior to the date the Term of the Agreement expires or is
terminated, whichever applies, and shall end on the last day of the Term of this Agreement or the
effective date of any termination, whichever applies.

2.3 Termination Prior to the Commercial Operation Date.

2.3.1 Certain Events. In the event that by a date that is twenty-four (24)
months after the Effective Date (as such date may be extended by mutual agreement of the
Parties) (the “Date Certain”) either of the following has not occurred, then either Party may
terminate this Agreement provided it is not in breach of its obligations hereunder: (i) the
Environmental Impact Report for the Project has not been certified under CEQA or (ii) the
Parties have not determined the Interconnection Points pursuant to Section 9.2 (and, if

4
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applicable, entered into the Appurtenant Facilities Agreement). In the event that by a date (as
such date may be extended by mutual agreement of the Parties) that is seventeen (17) months
after the Authority Decision Date (as defined below), the Parties have not determined the
Delivery Regime pursuant to Section 9.3 then either Party may terminate this Agreement
provided it is not in breach of its obligations hereunder. “Authority Decision Date” shall mean
the date on which the Authority makes a decision to proceed or not proceed with the Regional
Desalination Project as defined in and pursuant to Section 10.3 of that certain Agreement
Memorializing Certain Understandings and Establishing a Framework for Cooperation, dated as
of April 28, 2005 (the “Framework Agreement”), by and among the Authority, the City, the
Carlsbad Municipal Water District and the RDA.

2.3.2  Authority Water Rates. In the event that by a date that is seventeen (17)
months after the Authority Decision Date Poseidon has reasonably determined that the water
rates charged by the Authority are not sufficient to implement the Project, then Poseidon may
terminate this Agreement.

2.3.3 Legal Entitlements For Construction. As more specifically set forth in
Section 5, Poseidon shall obtain and maintain all Legal Entitlements with respect to the Project.
On or before the fourth (4th) anniversary of the Effective Date (the “Construction Permit
Deadline”) Poseidon shall obtain (or cause its applicable subcontractors to obtain) all Legal
Entitlements required for the commencement of construction of the Project. In the event that
Poseidon has not obtained such Legal Entitlements by the Construction Permit Deadline, the
Parties shall meet to assess the effect of the delay on the implementation of the Project. The
Parties shall use commercially reasonable efforts to agree upon an extension of the Construction
Permit Deadline. If the Parties cannot agree on such an extension, then either Party may

terminate this Agreement.
3. PURCHASE PRICE.

3.1 Purchase Price.

3.1.1  Initial Purchase Price. As the purchase price ("Purchase Price") for the
Contract Capacity, the District shall pay to Poseidon in accordance with Section 3.3 an amount
equal to (A) an amount per acre foot equal to the lower of (i) the Avoided Water Cost (as defined
in Schedule 3) and (ii) the Base Price (as defined below), multiplied by (B) the total number of
acre feet actually delivered (or deemed to be delivered pursuant to Section 9.8) to the Delivery
Points (defined in Section 9.2). Subject to Sections 3.2, 9.2 and 10, the initial base price (the
“Base Price”) shall be the sum of (i) Eight hundred and sixty-one Dollars ($861) per acre foot
and (i1) the Delivery Charge as determined pursuant to Section 3.2.3.

3.1.2 Subsidies. The Parties shall use commercially reasonable efforts to
obtain either (i) a subsidy from the Metropolitan Water District of Southern California (“MWD”)
under its Seawater Desalination Program in an amount not less than Two Hundred Fifty Dollars
(8250.00) per acre foot for the District’s purchase of Product Water under this Agreement or (ii)
a form of third party financial support for the District’s purchase of Product Water under this
Agreement which provides the District with the economic equivalent of not less than Two
Hundred Fifty Dollars ($250.00) per acre foot for the District’s purchase of Product Water under

5
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this Agreement (such subsidy or financial support hereinafter referred to as the “Subsidy”).
Poseidon shall cooperate with the District in obtaining the Subsidy. The Parties further agree
that the Base Price shall be equitably adjusted to reflect any other subsidies, grants or external
funding, including without limitation funds available under Proposition 50, that shall reduce
Poseidon’s capital and/or operating and maintenance costs of the Project (the "Other Grants or
Subsidies"). The Parties shall cooperate with each other in applying for and in obtaining any
Other Grants or Subsidies.

3.2 Adjustments to the Base Price.

3.2.1 Schedule 3. The Base Price shall be adjusted as described on Schedule 3.

3.2.2  Change in Law. In the event of any change to or the adoption of any
Applicable Law after the Effective Date (a “Change in Law™) (other than a Change in Law which
results in a New City Charge) which would materially and adversely affect the ability of
Poseidon to perform any of its material obligations under this Agreement the Base Price shall be
equitably adjusted to reflect the costs incurred by Poseidon to comply with such change to or
adoption of an Applicable Law.

3.23 Delivery Charge. Within twelve (12) months after the Effective Date,
the Parties shall use commercially reasonable efforts to agree upon a mutually-acceptable per
acre foot charge (the “Delivery Charge”), which charge shall reflect the cost of construction,
financing, operation and maintenance of the Appurtenant Facilities. The Delivery Charge (as it
may be reduced pursuant to Section 9.2) shall be a part of the Base Price as described in
Section 3.1.1.

3.3 Time and Manner for Payments. For each month during the Term that
deliveries of Product Water are made pursuant to this Agreement (or deemed made pursuant to
Section 9.8), Poseidon shall invoice the District for the then-current Purchase Price for Product
Water delivered to the Delivery Points in the preceding month and for any Additional Amounts
incurred in the preceding month. The invoice for the last month of each Water Year also shall
include the amount of any Deferred Payment and/or Additional Payment due from the District
pursuant to Schedule 3. Within thirty (30) days of receipt of an invoice from Poseidon, the
District shall remit to Poseidon the amount invoiced. Invoices and payments shall be delivered
to Poseidon at the address for notices to Poseidon set forth in Section 21.4 of this Agreement. If
Poseidon has not received payment prior to the thirtieth (30th) day after the District’s receipt of
the corresponding invoice, Poseidon may send the District a notice (an “Overdue Notice) with
respect to such invoice. Payments made more than fifteen (15) days after the date of the
District’s receipt of an Overdue Notice from Poseidon will bear a late fee/interest charge of one
percent (1%) per month (but not to exceed the maximum amount permltted by law) (the
"Overdue Rate"), from the thirtieth (30™) day after the date of receipt of the invoice. In the event
of a dispute over the amount invoiced by Poseidon, the District promptly shall notify Poseidon of
any such dispute and will pay any non-disputed amounts. If the Parties are unable to resolve any
such disputes, the disputes shall be resolved in accordance with the procedure set forth in
Section 20. If any disputed amount is adjusted in Poseidon’s favor, the District shall pay to
Poseidon the amount of such adjustment, with interest thereon at the Overdue Rate from the date
such disputed amount was due until the date of actual payment.

6
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3.4  Take-if-Delivered Contract. The Parties acknowledge and agree that this
Agreement is a "take-if-delivered” contract for the purchase of Product Water from Poseidon
during each year of the Term. Payments made by the District shall be based upon the quantity of
water actually delivered (or deemed to be delivered pursuant to Section 9.8) to the Delivery
Points multiplied by the Purchase Price in effect at the time of delivery, calculated in accordance
with Sections 3.1 through 3.2 hereof, unless the Parties otherwise agree in writing.

3.5  Additional Amounts. In addition to the payment of the Purchase Price, the
District shall reimburse Poseidon for the following items (the “Additional Amounts™):

3.5.1 New Charges. All franchise fees, taxes or other monetary charges levied
in a discriminatory manner by the District or any other governmental entity or agency on
Poseidon or the Project (collectively, the “New Charges™) but only to the extent actually paid by
Poseidon.

3.5.2 Additional Insurance. The cost of the premiums for the Additional
Insurance (as described in Section 12).

4. CONSTRUCTION.

4.1 Engineering, Procurement and Construction. Poseidon shall engineer,
procure and construct the Project in accordance with: (a) any law, statute, ordinance, rule, code,
standard, regulation, requirement, judgment, consent decree, consent order, consent agreement,
permit action, determination or order applicable to any activities associated with the designing,
building, testing, acceptance, permitting, operation, maintenance, management and ownership of
any part of the Project (collectively "Applicable Laws") and any other obligations of the Parties
under this Agreement; and (b) those methods, techniques and standards that, at the time a
particular service is performed and in light of the circumstances then known or which reasonably
should have been known, are generally accepted for use in the design, construction, operation,
maintenance, management and ownership of facilities similar to the Project (collectively
"Prudent Industry Practices").

4.2  Testing. Prior to the Project having commenced selling Product Water on a
continuous basis as contemplated by the Delivery Regime (“Commercial Operation™), the Project
shall have completed successfully a performance test (the "Performance Test") of delivery of
Product Water. of the quality and quantity provided in this Agreement. The criteria for the
Performance Test shall be developed by Poseidon in accordance with Prudent Industry Practices
and approved by the District within thirty (30) days after Poseidon has delivered the criteria to
the District. The criteria for the Performance Test shall be included in Poseidon’s engineering,
procurement and construction contract for the Project. The District also shall have an
opportunity to be present at, and review the results of, the Performance Test. Poseidon may
repeat the Performance Test as often as necessary, provided that it gives the District at least
three (3) days notice prior to each Performance Test. Once the Project has completed the
Performance Test successfully, Poseidon may declare that the Project is ready to enter into
Commercial Operation and begin delivery of Product Water to the Delivery Points in accordance
with Section 9 (the date of Poseidon’s declaration is referred to herein as the "Commercial

Operation Date").
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5. LEGAL ENTITLEMENTS. Poseidon, at its sole cost and expense, shall be solely
responsible for obtaining and maintaining (or causing its applicable subcontractors to obtain and
maintain) any and all permits, licenses, approvals, authorizations, consents and entitlements of
whatever kind and however described (collectively, “Legal Entitlements) which are required to
be obtained or maintained with respect to the Project or the activities to be performed by
Poseidon (or its applicable subcontractors) under this Agreement and which are required to be
issued by any federal, state, city or regional legislative, executive, judicial or other governmental
board, agency, authority, commission, administration, court or other body or any official thereof
having jurisdiction with respect to any matter which is subject to this Agreement, including
without limitation the California Coastal Commission, the Regional Water Quality Control
Board, the City and the Carlsbad Housing and Redevelopment Commission ("RDA") (each, a
"Governmental Authority"). Poseidon also shall be solely responsible for compliance with and
for all costs and expenses necessary for compliance with CEQA, to enable Poseidon to make
Product Water available to the District pursuant to this Agreement, and Poseidon shall be
responsible for initiating any procedures required for compliance with CEQA with regard to this
Agreement.

6. PROJECT OPERATION AND MAINTENANCE.

_ 6.1  Continuous Operation. Poseidon shall operate the Project at the level
necessary to satisfy Poseidon’s obligation to provide the Contract Capacity to the District under
this Agreement in accordance with the Delivery Regime.

6.2  Operations, Maintenance, Management and Repair. Poseidon, at its sole
cost and expense, shall operate, maintain and manage or cause its subcontractors (including plant
managers and operators) to operate, maintain and manage the Project in accordance with this
Agreement, all Applicable Laws and Prudent Industry Practice. Without limiting the generality
of the foregoing, Poseidon shall maintain the Project, including without limitation each material
portion thereof, in good mechanical and operating repair and condition, perform maintenance in
accordance with all Applicable Laws (whether now in force or hereafter adopted), Prudent
Industry Practice and manufacturers' recommendations, ordinary wear and tear excepted.
Poseidon shall repair or cause to be repaired the Project, including without limitation each
material portion thereof, for damage caused by: (a) acts or omissions over which the District has
no control; (b) acts or omissions of Poseidon or its officers, directors, shareholders, principals,
agents, servants, employees, or third parties; or (c) Poseidon's failure to perform its obligations
under this Agreement or its obligations under any other agreement in any way related to the
ownership, use or operation of the Project.

6.3  Operation and Maintenance Manual. Poseidon shall prepare and amend
periodically, in accordance with Prudent Industry Practices, an operation and maintenance
manual (the “O&M Manual”) which sets forth the installation, operation, maintenance, record
keeping and reporting requirements for each material component of the Project and applicable
licensing and qualification requirements for Project personnel.
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7. DAMAGE TO THE PROJECT.

7.1  Damage To the Project. If during the Term the Project or any material portion
thereof is totally or partially destroyed or damaged from any cause whatsoever, Poseidon, at its
sole cost and expense, shall make or cause to be made such repairs or replacements as are
necessary to restore operation of the Project as soon as possible to the extent necessary to provide
the Contract Capacity under this Agreement.

8. WATER QUALITY.
8.1 [Intentionally Omitted]

8.2 Quality Standards. Compliance with Law, Pressure Parameters and Water
Quality Standards. All Product Water produced by the Project and delivered to the Delivery
Points must meet all of the following standards (collectively the “Quality Standards™): (a) all
drinking water quality standards under Applicable Law (whether now in force or hereafter
adopted) and action levels now in force or hereafter adopted by the California Department of
- Health Services, and (b) the water quality specifications set forth in Schedule 8.2. Attached as
Schedule 8.2 are the Quality Standards with respect to the Project as of the Effective Date. The
Quality Standards in Schedule 8.2 include permitted variations for each water quality parameter
specified. If the Product Water produced by the Project at any time fails to meet all Quality
Standards, then Poseidon immediately shall notify the District, and the District and Poseidon
shall meet promptly thereafter to determine what corrective measures, if any, need to be taken.
The Parties acknowledge that corrective measures may include, without limitation, segregating
Product Water that fails to meet all Quality Standards. Poseidon shall be responsible for any and
all state and federal fines resulting from Product Water that does not meet Applicable Law for
drinking water quality.

8.3  District's Non-Acceptance. The District shall not be obligated to accept or pay
for Product Water of quality that does not meet the Quality Standards.

9. DELIVERY OF WATER.

9.1 Delivery of Water. Subject to Sections 3.2.2 and 9.2, Poseidon shall pay for all
costs and expenses whatsoever of the delivery of Product Water to the Delivery Points in
accordance with this Agreement, including without limitation all costs and expenses of
compliance with all Applicable Laws related to the delivery of Product Water by Poseidon under
the provisions of this Agreement. The District shall be responsible for all costs and expenses
incurred after delivery of Product Water at the Delivery Points by Poseidon in compliance with
this Agreement. The District shall accept all Product Water meeting the Quality Standards made
available at the Delivery Points in accordance with the Delivery Regime.

9.2  Delivery Points. The Parties shall use commercially reasonable efforts to
determine, within twenty-four (24) months after the Effective Date, mutually-acceptable
interconnection points ("Interconnection Points") for the interconnection of the Appurtenant
Facilities with the District’s water distribution system. Poseidon, at its cost and expense, shall
construct all conveyance facilities, pipelines, pumps, pump stations and any other infrastructure
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(the "Appurtenant Facilities") necessary or required to deliver the Product Water to the
Interconnection Points. At any time after the Interconnection Points have been determined, the
District may notify Poseidon that the District elects to: (i) own the Appurtenant Facilities solely
dedicated to delivery of Product Water to the District upon their completion or (ii) have a joint
powers authority own the Appurtenant Facilities, provided such joint powers authority has
equivalent capabilities to those of the District to operate and maintain the Appurtenant Facilities.
If the District makes such an election, the Parties shall negotiate in good faith on the terms of an
agreement (the “Appurtenant Facilities Agreement”) to: (i) transfer the Appurtenant Facilities to
the District (or a joint powers authority as described above) for a nominal amount; and
(1i) provide for the operation and maintenance of the Appurtenant Facilities by the District (or a
joint powers authority as described above) (including their operation to transport Product Water
in excess of the Contract Capacity for third-parties on terms sufficient to support Poseidon’s
obligations to such third-parties). If the District makes such an election, the “Delivery Point” for
the purpose of this Agreement shall be the connection of the Project and the Appurtenant
Facilities; otherwise the Delivery Point(s) shall be the Interconnection Point(s). If the District (or
a joint powers authority as described above) operates the Appurtenant Facilities the Base Price
shall be reduced by the non-capital portion of the Delivery Charge which represents Poseidon’s
projected cost of operating and maintaining the Appurtenant Facilities. If the District has elected
to own, or have a joint powers authority own, the Appurtenant Facilities, the District may, at any
time up to one hundred and eighty (180) days before the Projected Commencement Date, elect to
finance the cost of the Appurtenant Facilities; provided that the District’s proposed financing
structure shall not adversely affect Poseidon’s ability to finance the Project or perform its other
obligations under this Agreement. If the District makes such an election, the Base Price shall be
reduced by the capital portion of the Delivery Charge which represents Poseidon’s projected cost
of financing construction and operation of the Appurtenant Facilities.

9.3  Delivery Schedule. Poseidon and the District shall use commercially
reasonable efforts to develop, within twenty-four (24) months afier the Effective Date, a mutually
acceptable delivery regime (the “Delivery Regime”) for the delivery of Product Water from the
Project to the District. The Delivery Regime shall include a schedule of delivery so that the
average daily amount delivered to the District after the Commercial Operation Date is sufficient
to meet the District’s requirements for the Contract Capacity. The Delivery Regime also shall be
developed in coordination with the delivery regimes for other purchasers of Product Water from
the Project and for Product Water delivery prior to the Commercial Operation Date to the extent
Product Water meets the Quality Standards and can be sold to the District prior to the
Commercial Operation Date under Applicable Law.

9.4  Conveyance Losses. Poseidon shall be responsible for any water losses
incurred in the delivery of Product Water to the District up to the Delivery Point.

9.5  Meters and Records. The Delivery Regime shall include mutually acceptable
procedures addressing the locations, testing and use of appropriate measurement devices to
measure the quantity and quality of Product Water delivered to the District. At a minimum, all
water release structures at the Delivery Points shall be equipped with totalizing flow meters and
Poseidon shall prepare and keep monthly readings therefrom. Throughout the Term, Poseidon
shall maintain records in accordance with the requirements of Applicable Laws and generally
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accepted accounting principles, as appropriate, pertaining to the quantity and quality of water
delivered pursuant to this Agreement. The District shall be entitled to read the meters at least
once per month during regular business days and hours and to request and receive from Poseidon

copies of all such water delivery, quantity and quality records.

9.6  Reports. On or before the tenth (10th) day of each month during the Term
commencing after the Commercial Operation Date, Poseidon shall send written reports to the
District setting forth the amount of Product Water and the quality of Product Water delivered to
the Delivery Points during the immediately preceding month pursuant to this Agreement.

9.7  Liquidated Damages for Failure to Deliver. If Poseidon shall fail to deliver at
least ninety-six percent (96%) (the “Threshold”) of the Product Water meeting the Quality
Standards required by the Delivery Regime for any Initial Period or Extended Period (as each are
defined below) for any reason other than a Force Majeure event (as defined in Section 17 hereof)
or a breach of this Agreement by the District, then Poseidon shall pay the District as liquidated
damages and not as a penalty: (i) for an Initial Period, an amount equal to the positive difference,
if any, between the (A) per acre foot cost incurred by the District to obtain water and (B)
Purchase Price, for each acre foot of Product Water below the Threshold for the Initial Period
that Poseidon failed to deliver; and (ii) for an Extended Period, an additional amount equal to
fifty dollars ($50) per acre foot, for each acre foot of Product Water below the Threshold for the
Extended Period that Poseidon failed to deliver. “Initial Period” shall mean, as of any day
commencing on or after the thirtieth (30th) day after the Commercial Operation Date, the thirty
(30) days immediately preceding such day. “Extended Period” shall mean, as of any day
commencing on or after the one hundred and eightieth (180th) day after the Commercial
Operation Date, the one hundred and eighty (180) days immediately preceding such day.
Poseidon shall make payment of any liquidated damages by the thirtieth (30th) day of the month
immediately following the month containing the last day of the Initial Period(s) or Extended
Period(s) for which such liquidated damages arose. If Poseidon pays liquidated damages
pursuant to this Section 9.7 for any Initial Period for Product Water Poseidon failed to deliver,
Poseidon shall, solely for the purpose of determining whether Poseidon has met the Threshold in
subsequent Initial-Periods, be deemed to have delivered such Product Water. If Poseidon pays
liquidated damages pursuant to this Section 9.7 for any Extended Period for Product Water
Poseidon failed to deliver, Poseidon shall, solely for the purpose of determining whether
Poseidon has met the Threshold in subsequent Extended Periods, be deemed to have delivered
such Product Water. Poseidon expressly acknowledges that this provision is reasonable under
the circumstances existing as of the date of this Agreement. The Parties acknowledge that (i) the
determination of the actual damages which are liquidated pursuant to this Section 9.7 is
impracticable or extremely difficult, (ii) otherwise obtaining an adequate remedy is inconvenient
and (iii) the liquidated damages provided for under this Section 9.7 constitute a reasonable
approximation of the harm or loss. The Parties agree that unless the failure to deliver Product
Water constitutes a Poseidon Event of Default pursuant to Section 14.1.1 (in which case, this
Section 9.7 shall no longer apply in the event the District pursues its remedies for a Poseidon
Event of Default), the payment of such liquidated damages shall be the District’s sole remedy for
Poseidon’s failure to deliver Product Water to the District. Poseidon’s obligations under this
Section 9.7 shall not be reduced or otherwise affected by any balance in the Tracking Account.

11
DSMDB.1969861.5



Execution Version

9.8  District Failure to Accept Product Water. To the extent Poseidon is unable to
deliver Product Water as required by the Delivery Regime as a result of a breach of this
Agreement by the District, the District shall make payment for such undelivered Product Water
(“Undelivered Water”) as if such Undelivered Water had been delivered to the District. Upon
the request of the District, Poseidon shall use commercially reasonable efforts to sell such
Undelivered Water to third parties. Amounts received by Poseidon from the sale of such
Undelivered Water shall be paid to the District until the District has been reimbursed for the
amount paid by the District for such Undelivered Water pursuant to this Agreement. The Parties
agree that, unless the failure to accept Product Water constitutes a District Event of Default
pursuant to Section 14.3.2 (in which case, this Section 9.8 shall no longer apply in the event
Poseidon pursues its remedies for a District Event of Default), the District’s payment for
Undelivered Water shall be Poseidon’s sole remedy for the District’s failure to accept Product
Water as a result of a breach by the District.

10. PRIORITY FOR PROJECT WATER, PRICE REDUCTION.

10.1  Priority Poseidon shall not prefer any person, public corporation, agency, or
other consumers over the District with respect to delivery of water from the Project as a customer
of Poseidon; provided, however, that in the event that the Project does not produce enough
Product Water for Poseidon to meet its obligations to the District under this Agreement and to
other purchasers of Product Water (a “Shortfall”), then for the first five (5) days of any such
Shortfall Poseidon may allocate Product Water so that the effects of the Shortfall are first borne
by the Carlsbad Municipal Water District for such five (5) day period. If the Shortfall lasts more
than five (5) days, then Poseidon shall allocate Product Water so that the effects of the Shortfall
are first borne by the District and such other purchasers (other than the Carlsbad Municipal
Water District) for the second five (5) day period of such Shortfall. If a Shortfall lasts more than
ten (10) days, Poseidon shall allocate Product Water for the remainder of the Shortfall
proportionately among all purchasers (including the District) based upon amounts of Product
Water each purchaser is obligated to purchase from Poseidon. Nothing in this Section 10.1 shall
limit Poseidon’s obligations under Section 9.7 or the District’s remedies upon the occurrence of a
Poseidon Event of Default. Poseidon’s obligations under this Agreement shall not be affected by
any agreements entered into by Poseidon and other purchasers of Product Water.

102 Price Reduction If Poseidon sells, conveys or transfers Product Water for a
price per acre foot that is less than the Base Price but otherwise on substantially the same terms
- and conditions as contained in this Agreement, the Base Price immediately shall be lowered to
such lesser price per acre foot for all purchases of Product Water during the period Poseidon
makes such third-party sales. If Poseidon fails to lower the Base Price as aforesaid, then for all
such sales of Product Water for which the Base Price was not lowered, the District shall receive a
credit toward the Purchase Price that is equal to the amount by which the Base Price charged
under this Agreement exceeded such lesser price per acre foot for the amount of Product Water
sold by Poseidon at such lesser price per acre foot.

11. [INTENTIONALLY OMITTED]

12. INSURANCE. From commencement of construction of the Project, Poseidon shall obtain
and maintain, or cause to be obtained and maintained, the types and amounts of insurance
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coverages for the Project set forth on Schedule 12. The District may require Poseidon to obtain
and maintain insurance coverages in addition to those described on Schedule 12 (the “Additional
Insurance”), subject to (i) such Additional Insurance being commercially available and (ii) the
District reimbursing Poseidon for the cost of the premiums for such Additional Insurance.
Poseidon shall deliver proof reasonably acceptable to the District of properly executed insurance
coverages evidencing compliance with the insurance requirements herein at least ten (10) days
prior to Poseidon’s anticipated date for commencement of construction of the Project (the
“Projected Commencement Date”).

12.1 Form. Each policy required under Section 12 shall: (a)be provided at
Poseidon's expense; (b) be issued by an insurance company which maintains a Best's rating of at
least A- during the term of the applicable policy or is otherwise reasonably acceptable to the
District and (c) require the insurer to provide the District thirty (30) days prior written notice (ten
(10) days for non-payment of premium), by certified mail, return receipt requested, of
cancellation or intent not to renew any policy of insurance required in this Agreement.
Certificates and endorsements evidencing such insurance coverage shall be delivered to the
District by Poseidon prior to the Projected Commencement Date. To the extent that an insurance
company providing a policy required under this Section 12 fails to maintain a Best’s rating of at
least A- and is not otherwise reasonably acceptable to the District, Poseidon shall promptly
replace such insurance company with a company meeting the requirements of this Section 12.1.
Current Insurance Service Office (ISO) or other reasonable and customary policies, forms and
endorsements or broader shall be used where applicable.

12.2  District's Right to Procure. If Poseidon (or any third party on behalf of
Poseidon) fails to keep the insurance coverages required in this Agreement in full force and
effect with insurance companies which maintain a Best’s rating of at least A- or which are
otherwise reasonably acceptable to the District, the District, subject to the rights of Poseidon’s
lenders, may (but shall have no obligation to) at any time or from time to time, after giving notice
thereof to Poseidon, procure such insurance and pay the premiums therefor, in which event
Poseidon shall repay the District all sums paid by the District, and any costs or expenses incurred
by the District in connection therewith, together with interest thereon at the Overdue Rate from
the date due until paid in full, within ten (10) days following the District's written demand to
Poseidon for such payment. The cost of such insurance premium and the cost of any claims or

losses for which Poseidon would be liable to the District under this Agreement which fall within
the applicable deductibles or self-insured retention amounts may be deducted, at the option of the
District, from payments otherwise due Poseidon. The District shall be under no obligation to
purchase such insurance or be responsible for the coverages purchased or the financial stability or
responsibility of the insurance company used. The decision to purchase such insurance
coverages shall in no way be construed as a waiver of the District's rights under this Agreement.

12.3 Deductibles, Excess Claims. The District shall not be responsible for the
amount of any deductibles, self-insured retention, or claims which are not covered and claims
which exceed available insurance coverage.

12.4 Additional Insureds. The District shall be named as an additional insured on
all policies of liability insurance required by this Agreement, other than workers' compensation,
but including employer's liability.
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12.5 Waiver of Subrogation. Poseidon shall require its insurance carrier(s)
furnishing the insurance required herein to waive all rights of subrogation against the District,
including without limitation each of its directors, officers, agents, representatives and employees,
for any and all amounts of claims paid from insurance proceeds. The District shall waive all
rights of subrogation against Poseidon, including its directors, officers, agents, representatives
and employees, for any and all amounts of claims paid from insurance proceeds.

12.6  Statement of Insurance. If at any time the District requests a written statement
from any of Poseidon's insurers as to any impairments to any aggregate policy limit, Poseidon
promptly shall authorize and have delivered such statement to the District.

12.7 Primary Insurance for Additional Insureds. Poseidon's insurance policies
shall provide that the insurance afforded by those policies to the additional insureds is primary to
all insurance or self-insurance carried by the District. Poseidon acknowledges that all insurance
or self-insurance carried by the District is strictly excess and shall not contribute with Poseidon’s
liability insurance.

13. CONDITIONS, ADDITIONAL ASSISTANCE.

13.1 Poseidon's Conditions. Poseidon's obligations to sell Product Water to the
District pursuant to this Agreement shall be subject to satisfaction or waiver by Poseidon, in its
reasonable discretion, of the following conditions prior to the Commercial Operation Date:

13.1.1 CEQA Compliance. All requirements for complying with CEQA shall
have been satisfied, and no legal challenge to compliance with CEQA shall have been filed
within thirty-five (35) days of such compliance, or, if filed, a court of competent jurisdiction shall
have entered a final judgment sustaining or validating such CEQA compliance.

13.1.2 Compliance with Applicable Laws. Poseidon shall have completed
construction of the Project in accordance with all Applicable Laws and Prudent Industry
Practices.

13.1.3 Governmental Approvals. Poseidon shall have obtained and maintained
(or caused its appropriate subcontractors to obtain and maintain) all Governmental Approvals for
the construction of the Project, including the Appurtenant Facilities, and for the sale and delivery
of Product Water.

13.1.4 Exchange Agreements. Poseidon shall have entered into Exchange
Agreements in accordance with Section 1.2.

v 13.1.5 Product Water Delivery and Quality. The Parties shall have agreed
upon the Delivery Points, the Delivery Charge and the Delivery Regime.

- 13.2  District's Conditions. The District's obligations to purchase Product Water
(other than the Purchase of Product Water prior to the Commercial Operation Date pursuant to
the Delivery Regime and to the extent permitted under Section 9.3) from Poseidon pursuant to
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this Agreement shall be subject to satisfaction or waiver by the District, in its reasonable
discretion, of the following conditions prior to the Commercial Operation Date:

13.2.1 CEQA Compliance. All requirements for complying with CEQA shall
have been satisfied, and no legal challenge to compliance with CEQA shall have been filed
within thirty-five (35) days of such compliance, or, if filed, a court of competent jurisdiction shall
have entered a final judgment sustaining or validating such CEQA compliance.

13.2.2 Compliance with Applicable Laws. Poseidon shall have completed
construction of the Project in accordance with all Applicable Laws and Prudent Industry
Practices in all material respects.

13.2.3 Performance Test. Poseidon shall have completed the Performance Test
successfully.

13.2.4 Governmental Approvals. Poseidon shall have obtained and maintained
(or caused its appropriate subcontractors to obtain and maintain) all Governmental Approvals for
the construction of the Project, including the Appurtenant Facilities, and for the sale and delivery
of Product Water.

13.2.5 Subsidy. The District shall have entered into agreements with all
appropriate parties on mutually acceptable terms and conditions pursuant to which the District
shall receive, either in cash or in credit, the Subsidy.

13.2.6 Exchange Agreements. Poseidon shall have entered into Exchange
Agreements in accordance with Section 1.2.

13.2.7 Product Water Delivery and Quality. The Parties shall have agreed
upon the Delivery Points, the Delivery Charge, and the Delivery Regime.

13.2.8 Back-up Water Supply. The District shall have received an
acknowledgment from the Authority that the District is eligible to receive a back-up supply of
water from the Authority on terms generally available to the Authority’s member agencies.

13.2.9 Other Acknowledgements. The District shall have received an
acknowledgement from the Authority and the MWD that the water delivered to the District
pursuant to the Exchange Agreements will be treated for the purpose of all of the MWD’s and
the Authority’s water allocation plans, ordinances, programs, rules and regulations (except the
MWD’s Interim Agricultural Water Program) as independently owned local water. The District
shall also have received an acknowledgement that the water delivered to the District pursuant to
the Exchange Agreements shall be characterized as MWD water and not as local water only for
the limited purposes of the MWD’s Interim Agricultural Water Program.

13.3 Additional Assistance. Upon request by Poseidon the District shall cooperate
with Poseidon in obtaining (i) additional purchasers of Product Water from the Project and
(1i) exchange agreements as needed for the Project, so long as such cooperation does not impose
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any cost, expense or other adverse effect on the District outside of the normal course of business.

14. DEFAULTS AND REMEDIES.

14.1  Default by Poseidon. The occurrence of any of the following (unless caused by
a Force Majeure event or a breach of this Agreement by the District) shall constitute a “Poseidon
Event of Default” under this Agreement:

14.1.1 Failure to Deliver Water Supply. Poseidon's failure to deliver at least
(1) e1ghty seven and one half percent (87.5%) of the Product Water required to be delivered to the
District in accordance with the Delivery Regime for any Year Period and (ii) at least fifty percent
(50%) of the Product Water required to be delivered to the District in accordance with the
Delivery Regime for the six (6) month period commencing on the Commercial Operation Date.
For the purpose of this Section 14.1.1 and Section 14.3.2, “Year Period” shall mean, as of any
day commencing on or after the one (1) year anniversary of the Commercial Operation Date, the
three hundred and sixty five (365) days immediately preceding such day;

14.1.2 Extended Water Supply Shortfall. Poseidon’s failure to supply at least
the Threshold amount of the Product Water required to be delivered to the District pursuant to
the Delivery Regime for any five (5) out of eight (8) Water Years (an “Extended Shortfall”);
provided, however that the occurrence of an Extended Shortfall shall not constitute a Poseidon
Event of Default unless upon such occurrence: the District is unable to acquire water from an
alternative source sufficient to make up the shortfall in the Contract Capacity to be provided to
the District hereunder.

14.1.3 Failure to Meet Water Quality Standards. Poseidon’s failure to comply
with its obligations under Section 8.2;

14.1.4 Failure to Perform. Poseidon's failure to observe or perform any of the
provisions of this Agreement to be observed or performed by Poseidon (other than the failure to
deliver Product Water, to which Sections 14.1.1 and 14.1.2 apply, or the failure to comply with
Section 8.2, to which Section 14.1.3 applies), where such failure shall contimie for a period of
thirty (30) days after written notice of such failure from the District to Poseidon; provided,
however, that if the nature of Poseidon's default under this Section 14.1.4 is such that more than
thirty (30) days are required for its cure, then Poseidon shall not be deemed to be in default if
Poseidon commences such cure within such thirty (30) day period and thereafter diligently

prosecutes such cure to completion;

14.1.5 Failure to Perform Related Agreements. The occurrence of an event of
default of Poseidon under any other agreement between the Parties which specifically provides
that an event of default under such agreement shall constitute an Event of Default under this

Agreement;

14.1.6 Representations and Warranties. Any representation or warranty under
Section 16 of this Agreement was, when made or supplied, materially untrue and (i) such
misrepresentation shall continue uncured for thirty (30) or more days from the date Poseidon
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notifies the District of such misrepresentation or (ii) Poseidon fails to notify the District of such
misrepresentation  within thirty (30) days after Poseidon has knowledge of such
misrepresentation; and

14.1.7 Bankruptcy. The making by Poseidon of any general arrangement or
assignment for the benefit of creditors; Poseidon's becoming bankrupt, insolvent or a "debtor" as
defined in the United States Bankruptcy Code or any successor statute (unless, in the case of a
petition filed against Poseidon, such petition is dismissed within ninety (90) days after its original
filing); the institution of proceedings under the bankruptcy or similar laws in which Poseidon is
the debtor or bankrupt; the appointing of a trustee or receiver to take possession of substantially
all of Poseidon's assets or of Poseidon's interest in this Agreement (unless possession is restored
to Poseidon within ninety (90) days afier such taking); the attachment, execution or judicial
seizure of substantially all of Poseidon’s assets or Poseidon's interest in this Agreement (unless
such attachment, execution or judicial seizure is discharged within ninety (90) days after such
attachment, execution or judicial seizure).

14.2 District's Remedies. If a Poseidon Event of Default as set forth above shall
occur, the District, upon the lapse of the applicable cure period, if any, as also set forth above,
may terminate this Agreement and/or pursue any remedy available to it at law or in equity,
including without limitation commencing an action against Poseidon for damages recoverable
under Section 14.5 incurred by the District in connection with any such event of default.

14.3  Default by District. The occurrence of any of the following (unless caused by a
Force Majeure event or a breach of this Agreement by Poseidon) shall constitute a “District
Event of Default” under this Agreement:

14.3.1 Failure to Pay. The District's failure to pay amounts under this
Agreement as and when due, where such failure shall continue for a period of fifteen (15) days
after the District has received an Overdue Notice from Poseidon;

14.3.2 District Failure to Accept Product Water. The District’s failure to:
(1) accept at least eighty-seven and one half percent (87.5%) of the Product Water required to be
accepted by the District in accordance with the Delivery Regime for any Year Period.

14.3.3 Failure to Perform. The District's failure to observe or perform any of
the provisions of this Agreement to be observed or performed by the District (other than the
failure to make any payments under this Agreement, to which Section 14.3.1 applies or the
failure to accept Product Water, to which Section 14.3.2 applies), where such failure shall
continue for a period of thirty (30) days after written notice of such failure from Poseidon to the
District; provided, however, that if the nature of the District's default is such that more than
thirty (30) days are required for its cure, then the District shall not be deemed to be in default if
the District commences such cure within such thirty (30) day period and thereafter diligently
prosecutes such cure to completion;

14.3.4 Failure to Perform Related Agreements. The occurrence of an event of
default of the District under any other agreement between the Parties which specifically provides
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that an event of default under such agreement shall constitute an Event of Default under this
Agreement; and

14.3.5 Representations and Warranties. Any representation or warranty under
Section 15 of this Agreement was, when made or supplied, materially untrue and (i) such
misrepresentation shall continue uncured for thirty (30) or more days from the date the District
notifies Poseidon of such misrepresentation, or (ii) the District fails to notify Poseidon of such
misrepresentation within thirty (30) days after the District has knowledge of such
misrepresentation.

14.4 Poseidon's Remedies. If a District Event of Default as set forth above shall
occur, Poseidon, upon the lapse of the applicable cure period, as also set forth above, may
terminate this Agreement and/or pursue any remedy available to it at law or in equity, including
without limitation commencing an action against the District for damages recoverable under
Section 14.5 incurred by Poseidon in connection with any such event of default.

14.5 Damages Recoverable. For the breach of a contractual obligation under this
Agreement, the measure of damages is the amount which will compensate the non-breaching
party for the detriment proximately caused thereby, or which, in the ordinary course of things, is
foreseeable as a probable result of the breach, subject to any applicable defenses with respect to
such damages. Loss may be foreseeable as a probable result of the breach (a) in the ordinary
course of events, or (b) as a result of special circumstances, beyond the ordinary course of events,
of which as of the Effective Date the breaching party knew or should have known. Damages are
not recoverable for loss that the breaching party did not have reason to foresee as of the Effective
Date as a probable result of the breach.

15. REPRESENTATIONS AND WARRANTIES OF THE DISTRICT. The District hereby
makes the following representations and warranties to Poseidon, as of the Effective Date and
(unless specifically made only as of the Effective Date) as of the Commercial Operation Date:

15.1 Organization. The District is a municipal water district, organized and validly
existing under the laws of the State of California.

15.2  Authorization. The District has the power and authority to enter into and to
perform its obligations under this Agreement. The District has: (a) duly authorized this
Agreement; (b) approved the execution and delivery of this Agreement; and (c) duly executed
and delivered this Agreement by a duly authorized individual.

15.3 Enforceability. This Agreement constitutes the valid and legally binding
obligation of the District, enforceable against the District in accordance with its terms.

15.4 Governmental Consents. No Legal Entitlement from any Governmental
Authority is required in connection with the execution and performance of this Agreement by the
District. All Legal Entitlements required in connection with the District’s performance of this
Agreement will be obtained as and when required by Applicable Laws.
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15.5 No Litigation. As of the Effective Date, there is no action, suit, proceeding or
investigation pending or, to the District's actual knowledge, threatened against the District which,
if adversely determined, would affect the validity of this Agreement.

15.6 No Conflict. The execution and performance of this Agreement by the District
does not breach or constitute a default by the District under any law, regulation, ruling, court
order, agreement, indenture, certificate of preference, or undertaking or other instrument to which
the District is a party or by which the District or any of its property may be bound or affected.

16. REPRESENTATIONS AND WARRANTIES OF POSEIDON. Poseidon hereby makes
the following representations and warranties to the District, as of the Effective Date and (unless
specifically made only as of the Effective Date) as of the Commercial Operation Date:

16.1 Organization. Poseidon is a limited liability company, duly formed and validly
existing under the laws of the State of Delaware, and duly qualified to do and doing business in
the State of California.

_ 16.2  Authorization. Poseidon has the power and authority to enter into and to
perform its obligations under this Agreement. Poseidon has: (a) duly authorized this Agreement;
(b) approved the execution and delivery of this Agreement; and (c) duly executed and delivered
this Agreement by a duly authorized individual.

16.3 Enforceability. This Agreement constitutes the valid and legally binding
obligation of Poseidon, enforceable against Poseidon in accordance with its terms.

164 Governmental Consents. No Legal Entitlement from any Governmental
Authority is required in connection with the execution and performance of this Agreement by
Poseidon. All Legal Entitlements required in connection with Poseidon’s performance of this
Agreement will be obtained as and when required by Applicable Laws.

16.5 No Litigation. As of the Effective Date, there is no action, suit, proceeding or
investigation pending or, to Poseidon's actual knowledge, threatened against Poseidon which, if
adversely determined, would affect the validity of this Agreement.

16.6 No Conflict. The execution and performance of this Agreement by Poseidon
does not breach or constitute a default by Poseidon under any law, regulation, ruling, court order,
agreement, indenture, certificate of preference, or undertaking or other instrument to which
Poseidon is a party or by which Poseidon or any of its property may be bound or affected.

17. FORCE MAJEURE.

171 Defined. "Force Majeure" as used herein means any act, event or condition
affecting the Project, the District, Poseidon or any of the District's or Poseidon's respective
subcontractors to the extent that it materially and adversely affects the ability of either Party to
perform any obligation under this Agreement (except for payment obligations) as long as such
act, event or condition is beyond the reasonable control of such Party and is not a result of the
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willful or negligent action of the Party relying thereon. Neither Party shall have any right to
obtain reimbursement from the other Party for the costs of any Force Majeure event.

17.2  Force Majeure Examples. Acts or events constituting Force Majeure may
include without limitation the following: (a)an act of God (but not including reasonably
anticipated weather conditions for the geographic area of the Project), landslide, earthquake, fire,
explosion, flood, sabotage or similar occurrence; (b) acts of a public enemy, extortion, war,
blockade or insurrection, riot or civil disturbance; (c) the failure of any appropriate Governmental
Authority or private utility to provide and maintain utilities; (d) strikes, lock outs, work
stoppages or labor disputes (other than those of employees of Poseidon); (e) underground or
latent conditions not known prior to the date of this Agreement; (f) the presence at, on or under
the Project of (i) subsurface structures, materials, or conditions having historical, geological,
archaeological, religious or similar significance or (ii) any habitat of an endangered,
environmentally sensitive, or protected species; (g)the presence of hazardous waste or
biologically toxic substances at, on or under the Project unless caused by the Party claiming
Force Majeure; (h) the inability to obtain influent water of sufficient quantity or quality; (1) a
Change in Law that would materially and adversely affect the ability of either Party to perform
any material obligation under this Agreement; and (j) any denial of an application for or a delay
in the review, issuance or renewal of, or the suspension, termination or interruption of, any
permit or other governmental consent.

17.3 Events Not Deemed Force Majeure. It is specifically understood that, Section
17.2 notwithstanding, none of the following acts, events or conditions shall constitute a Force
Majeure event: (a) strikes, lock outs, work stoppages or labor disputes of employees of Poseidon;
(b) the failure of any subcontractor or supplier for any reason to furnish labor, materials, services
(other than utility service) or equipment unless the failure results from a Force Majeure event
affecting the subcontractor or supplier; (c) equipment failure (unless caused by a Force Majeure
event); or (d) any denial of an application for or a delay in the review, issuance or renewal of, or
the suspension, termination or interruption of, any permit or other governmental consent, if
caused by Poseidon’s failure to apply for or use commercially reasonable efforts to prosecute the
application for such permit or governmental consent.

174 Excused Performance.

17.4.1 Occurrence of Force Majeure Event. Upon the occurrence of a Force
Majeure event which affects a Party to this Agreement, such Party shall be excused from its
obligations under the Agreement (except for payment obligations) for the period during which it
is unable to comply with such obligations as a result of the Force Majeure event.

17.4.2 Notification and Mitigation. Any excuse of obligations of a Party under
this Agreement pursuant to Section 17.4.1 is subject to the proviso that, upon obtaining
knowledge of a Force Majeure event such Party: (a) promptly notifies the other Party of such
Force Majeure event; (b) provides reasonable details relating to such Force Majeure event; and
(c) implements mitigation measures to the extent commercially reasonable.
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18. [INTENTIONALLY OMITTED]

19. DISPUTE RESOLUTION. The Parties shall establish prior to the Commercial Operation
Date, or sooner in the event a dispute arises prior to such a date, a dispute coordination
committee (the "Committee") consisting of two (2) management representatives each from
Poseidon and the District and an independent representative (the “Independent Representative”).
The Independent Representative shall be mutually acceptable to both Parties and shall be a
person either with (i) experience in the construction and operation of facilities such as the Project
or (ii) such other qualifications as are relevant with respect to a particular dispute. The Parties
may change the Independent Representative upon mutual agreement. The Parties shall provide
written notice of appointment of their respective Committee representatives to the Independent
Representative promptly following the date the Committee is established. If either Party's
representatives change, such Party shall promptly notify the other Party and the Independent
Representative of the change. The Committee shall meet as the circumstances may deem
necessary to resolve any disputes under this Agreement. All disputes arising from this
Agreement shall be submitted to the Committee for resolution as a condition precedent to
seeking any other relief under this Agreement. The fees and expenses of the Independent
Representative shall be shared equally by the Parties. If the procedures referenced in this Section
do not result in resolution of the dispute within ten (10) business days after commencement of
the Committee meeting: (a) the Parties, upon mutual agreement, may submit the dispute to
binding or advisory arbitration for resolution in accordance with such procedures as are mutually
agreed; or (b) either Party may commence legal action in a court of competent jurisdiction to
enforce or interpret the terms of this Agreement.

20. INDEMNITY.

20.1 District's Indemnity. The District shall save, indemnify, hold harmless and
defend (with counsel reasonably acceptable to Poseidon), Poseidon, its successors, assigns and
affiliates, and their respective officers, directors, controlling persons (if any), employees,
attorneys, agents, consultants and shareholders (the "Poseidon Indemnitees") from, against and in
respect of any and all claims (including third party claims), suits, actions, proceedings (formal
and informal), investigations, judgments, deficiencies, damages, settlements and liabilities
(collectively "Losses") as and when incurred by any of the Poseidon Indemnitees arising out of or
based upon any breach or alleged breach of any express representation, warranty, covenant, or
agreement of the District contained in this Agreement or in any document, instrument, or
agreement executed and delivered by the Parties in connection herewith which specifically
provides for the applicability of the indemnity provisions of this Agreement. The District shall
not, however, be required to indemnify any of the Poseidon Indemnitees to the extent any Losses
arise from or relate to the gross negligence or willful misconduct of any of the Poseidon

Indemnitees.

20.2 Poseidon's Indemnity. Poseidon shall save, indemnify, hold harmless and
defend (with counsel reasonably acceptable to the District), the District, its successors, assigns
and affiliates, and their respective officers, directors, controlling persons (if any), staff members,
employees, attorneys, agents and consultants (the "District Indemnitees") from, against and in
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respect of any and all Losses arising out of or based upon any breach or alleged breach of any
express representation, warranty, covenant, or agreement of Poseidon contained in this
Agreement or in any document, instrument, or agreement executed and delivered by the Parties
in connection herewith which specifically provides for the applicability of the indemnity
provisions of this Agreement. Poseidon shall not, however, be required to indemnify any of the
District Indemnitees to the extent any Losses arise from or relate to the gross negligence or
willful misconduct of any of the District Indemnitees.

20.3 Indemnification Procedures. Each Party's obligations with respect to this
Section 20 are subject to the condition that the indemnified Party gives the indemmifying Party
reasonably prompt notice of any Losses for which indemnification is sought hereunder.  The
indemnified Party shall cooperate in the defense of such claim (and pending assumption of
defense, an indemnified Party may take such steps to defend against such claim as, in such
indemnified Party's good faith judgment, are appropriate to protect its interests). The
indemnifying Party shall pay such indemnified Party's reasonable out-of-pocket expenses
incurred in connection with such cooperation. The indemnifying Party shall keep the
indemnified Party reasonably informed as to the status of the defense of such claim. After notice
from the indemnifying Party to an indemnified Party of the assumption, and the defense of a
claim, the indemnifying Party shall not be liable to such indemnified Party for any legal or other
expenses subsequently incurred by such indemnified Party in connection with the defense thereof
other than those expenses referred to above. The indemnifying Party at the indemnifying Party’s
own expense and through counsel chosen by the indemnifying Party (which counsel shall be
reasonably acceptable to the indemnified Party), shall defend any claim; provided, however, that
if, in the indemnified Party's and the indemnifying Party's reasonable judgment at any time, either
a conflict of interest arises between such indemnifying Party and the indemmified Party or if there
are defenses which are different from or in addition to those available to the indemnifying Party
and/or the indemnified Party and the representation of both parties by the same counsel would be
inappropriate, then such indemnified Party shall have the right to employ one law firm as
counsel, together with a separate local law firm in each applicable jurisdiction (if necessary)
("Separate Counsel"), to represent such indemnified Party in any action or group of related
actions (which firm or firms shall be reasonably acceptable to the indemnifying Party), and in
that event: (a) the reasonable fees and expenses of such Separate Counsel shall be paid by the
indemnifying Party (it being understood, however, that the indemnifying Party shall not be liable
for the expenses of more than one Separate Counsel (excluding such local counsel referred to
above) with respect to any claim (even if against multiple indemnified Parties)); and (b) the
indemnifying Party shall have the right to conduct its own defense in respect of such claim. If
the indemnifying Party does not defend against a claim, the indemnified Party may defend,
compromise and settle such claim and shall be entitled to indemnification hereunder (to the
extent permitted by this Agreement). Notwithstanding the foregoing, the indemnifying Party
shall not, without the prior written consent of the indemnified Party (which consent shall not be
unreasonably withheld, conditioned or delayed), settle or compromise any claim or consent to the
entry of any judgment unless: (x) there is no finding or admission of any violation of law or any
violation of the rights of any person and no effect on any other claims that may be made against
the indemnified Party; and (y) the sole relief provided is monetary damages that are paid in full

by indemnifying Party.
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21. MISCELLANEOUS.

21.1  Further Actions. At any time and from time to time after the date hereof, each
Party agrees to take such actions and to execute and deliver such documents as the other Party
may reasonably request to effectuate the purposes of this Agreement.

21.2 Amendment. Except as otherwise provided in this Agreement, neither this
Agreement nor any provision hereof may be waived, modified, amended, discharged, or
terminated except by an instrument in writing signed by the Party against which the enforcement
of such waiver, modification, amendment, discharge or termination is sought, and then only to
the extent set forth in such writing.

21.3 Entire Agreement. This Agreement constitutes the entire understanding among
the Parties with respect to the matters set forth herein, and supersedes all prior or
contemporaneous understandings or agreements among the Parties with respect to the subject
matter hereof, whether oral or written.

21.4 Notices. Any notice, approval, consent, waiver or other communication
required or permitted to be given or to be served upon any Party in connection with this
Agreement shall be in writing. Such notice shall be personally served, sent by facsimile, sent
prepaid by registered or certified mail with return receipt requested, or sent by reputable
overnight delivery service, such as Federal Express, and shall be deemed given: (a) if personally
served, when delivered to the Party to whom such notice is addressed; (b) if given by facsimile,
when sent, provided that the confirmation sheet from the sending fax machine confirms that the
total number of pages were successfully transmitted; (c) if given by prepaid or certified mail with
return receipt requested, on the date of execution of the return receipt; or (d) if sent by reputable
overnight delivery service, such as Federal Express, when received. Such notices shall be
addressed to the Party to whom such notice is to be given at the address specified below or as
such Party shall otherwise direct in writing to the other Parties delivered or sent in accordance
with this Section. The "copy to" notice to be given as set forth below is a courtesy copy only; a
notice given to such person is not sufficient to effect giving a notice to the principal Party, and a
failure to give such a courtesy copy of a notice does not constitute a failure to give notice to the

principal Party.

If to District, to: ‘Valley Center Municipal Water District
29300 Valley Center Road
PO Box 67
Valley Center 92082

Attn: General Manager
Fax No. (760) 749-6478

If to Poseidon, to: Poseidon Resources (Channelside) LLC
501 West Broadway, Suite 840
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San Diego, CA. 92101
Attn: President
Fax No. (619) 595-7892

21.5 Controlling Law. This Agreement shall be governed by, and construed and
interpreted in accordance with, the laws of the State of California, without giving effect to any
choice-of-law or conflicts-of-laws rule or principle that would result in the application of any
other laws.

21.6 Headings. Headings, titles and captions are for convenience only and shall not
constitute a portion of this Agreement or be used for the interpretation thereof.

21.7 Cumulative Rights; Waiver. The rights created under this Agreement, or by
law or equity, shall be cumulative and may be exercised at any time and from time to time. No
failure by any Party to exercise, and no delay or omission on the part of any Party in exercising
any rights, shall be construed or deemed to be a waiver thereof, nor shall any single or partial
exercise by any Party preclude any other or future exercise thereof or the exercise of any other
right. Any waiver of any provision or of any breach of any provision of this Agreement must be
in writing, and any waiver by any Party of any breach of any provision of this Agreement shall
not operate as or be construed to be a waiver of any other breach of that provision or of any
breach of any other provision of this Agreement. The failure of any Party to insist upon strict
adherence to any term of this Agreement on one or more occasions shall not be considered or
construed or deemed a waiver of any provision or any breach of any provision of this Agreement
or deprive that Party of the right thereafter to insist upon strict adherence to that term or
provision or any other term or provision of this Agreement.

21.8 Liberal Construction. This Agreement constitutes a fully-negotiated
agreement among commercially sophisticated Parties, each assisted by legal counsel, and the
terms of this Agreement shall not be construed or interpreted for or against any Party hereto
because that Party or its legal representative drafted or prepared such provision.

21.9 Severability. If any provision of this Agreement shall be ruled invalid, illegal
or unenforceable, then the Parties shall: (a) promptly negotiate a substitute for such provision
which shall, to the greatest extent legally permissible, therein effect the intent of the Parties in
such invalid, illegal or unenforceable provision; and (b) negotiate such changes in, substitutions
for or additions to the remaining provisions of this Agreement as may be necessary in addition to
and in conjunction with clause () above to give effect to the intent of the Parties without the
invalid, illegal or unenforceable provision. To the extent that the Parties are able to negotiate
such changes, substitutions or additions as set forth in the preceding sentence, and the intent of
the Parties with respect to the essential terms of the Agreement may be carried out without the
invalid, illegal or unenforceable provision, then the balance of this Agreement shall not be
affected, and this Agreement shall be construed and enforced as if such invalid, illegal or
unenforceable provision did not exist.
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21.10 Good Faith and Fair Dealing. The Parties hereto acknowledge and agree that
the performances required by the provisions of this Agreement shall be undertaken in good faith,
and with all Parties dealing fairly with one another.

21.11 No Third Party Beneficiaries. Subject to Section 20, this Agreement does not
create, and shall not be construed to create, any rights enforceable by any person, partnership,
corporation, joint venture, limited liability company or other form of organization or association
of any kind that is not a party to this Agreement.

21.12 Execution in Counterparts; Facsimile Signatures. This Agreement may be
executed in counterparts, each of which shall be deemed an original, but all of which together
shall constitute one and the same instrument. The signature page of any counterpart may be
detached therefrom without impairing the legal effect of the signature(s) thereon, provided such
signature page is attached to any other counterpart identical thereto except for having an
additional signature page executed by the other Party. Each Party agrees that the other Party may
rely upon the facsimile signature of a Party on this Agreement as constituting a duly authorized,
irrevocable, actual, current delivery of this Agreement as fully as if this Agreement contained the
original ink signature of the Party supplying a facsimile signature.

21.13 Time of the Essence. Time is of the essence of each and every provision of this
Agreement. Unless business days are expressly provided for, all references to "days" herein shall
refer to consecutive calendar days. If any date or time period provided for in this Agreement is
or ends on a Saturday, Sunday or federal, state or legal holiday, then such date shall automatically
be extended to the next day which is not a Saturday, Sunday or federal, state or legal holiday.

21.14 Authority. Each Party shall deliver to the other Party copies of such
resolutions, certificates or written assurances evidencing authorization to execute, deliver and

perform this Agreement.

21.15 Number, Gender. Where a word or phrase is defined in this Agreement, its
other grammatical forms have a corresponding meaning. As used herein, and as the
circumstances require, the plural term shall include the singular, the singular shall include the
plural, the neuter term shall include the masculine and feminine genders, the masculine term
shall include the neuter and the feminine genders, and the feminine term shall include the neuter
and the masculine genders.

21.16  Assignment.

21.16.1 Assignment by Poseidon. Poseidon shall not assign its rights under this
Agreement to any third party if such third party would not be obligated to comply with
Applicable Laws with respect to its ownership and operation of the Project. Poseidon shall
transfer its rights and obligations under this Agreement to any transferee of Poseidon’s rights
‘with respect to the Project.

21.16.2 Financing Assignments. Poseidon may, without the consent of the
District make such assignments as are necessary to create security interests for the financing of
any of its obligations under this Agreement with bona fide third party lenders in bona fide loan
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transactions. In the event of such an assignment by Poseidon the District shall furnish such
information, consents, certificates, opinions of counsel and other documentation or assistance
related to this Agreement as is reasonable and customary and mutually agreed by the Parties.
Such consents shall include an undertaking by Poseidon’s lenders not to terminate this
Agreement as long as the District continues to perform its obligations hereunder.

21.16.3 Assignment by the District. Neither this Agreement nor any of the
rights, interests, or obligations hereunder may be assigned by the District without Poseidon’s
prior written consent, which consent may be withheld in Poseidon’s sole discretion. As a
condition to Poseidon’s consent to such assignment, Poseidon shall have the right to negotiate
changes to the terms of this Agreement with the District’s assignee, including but not limited to
changes to provisions addressing: (i) differences between the Base Price and the Avoided Water
Cost, (ii) termination events, (iii) testing and responsibility for water distribution systems, (iv)
the Delivery Point and the Appurtenant Facilities; (v) the conditions to the District’s obligations
to purchase Product Water and (vi) defaults and remedies.

21.16.4 General. Any assignment of this Agreement or any of the rights,
interests, or obligations hereunder shall be of no force or effect until the proposed assignee
agrees in writing to be bound by all of the terms and conditions of this Agreement and such
signed writing is delivered to the non-assigning party.

21.16.5 Inurement. Subject to the foregoing restrictions, the provisions of this
Agreement shall be binding upon and inure to the benefit of all affiliates, subsidiaries, assigns,
and successors-in-interest of the Parties. Without limiting the generality of the foregoing, the
voluntary or involuntary dissolution of Poseidon or any merger, reorganization or consolidation
where Poseidon is not the surviving or resulting entity, or any transfer by Poseidon of all or
substantially all of its assets shall be deemed to be an assignment within the meaning of this
Section. In such event, provided the District consents to any such voluntary or involuntary
dissolution, merger, reorganization, consolidation, or transfer of assets, the surviving or resulting
district, authority, agency, corporation, partnership, joint venture, limited liability company,
public entity or other form of organization or association to which such assets shall be transferred
or which is carrying on the business of Poseidon shall be obligated to perform Poseidon's
obligations hereunder.

21.17 Relationship. Poseidon is an independent contractor and the relationship
between the Parties shall be limited to performance of this Agreement in accordance with its
terms. Neither Party shall have any responsibility with respect to the services to be provided or
contractual benefits assumed by the other Party. Nothing in this Agreement shall be deemed to
constitute either Party a partner, agent or legal representative of the other Party. No liability or
benefits, such as workers' compensation, pension rights or liabilities, other provisions or
liabilities arising out of or related to a contract for hire or employer/employee relationship, shall
arise or accrue to any Party's agent or employee as a result of this Agreement or its performance.

21.18 Agreement Not a Discretionary Approval. The execution of this Agreement
and its performance prior to the date on which the Project has been approved under CEQA, (the
“Approval Date”) (if and when such date shall occur) shall not be deemed or construed to
constitute any discretionary approval of the Project or any part thereof that is required from the
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District. ~ The District shall file a Notice of Exemption under CEQA for the execution of this
Agreement prior to the Approval Date, and shall file a Notice of Determination under CEQA for
the District as responsible agency under CEQA, if and when the Approval Date shall occur.
Poseidon agrees to reimburse the District for any legal fees and costs incurred by or awarded
against the District in connection with any third party claim or suit challenging the District’s
actions under CEQA with respect to the Project.

21.19  Project and Site Devoted to Public Use. This Agreement grants certain
contractual rights to the District, including but not limited to the right to purchase Product Water
from Poseidon, and the right to exercise the option described in Section 2 of this Agreement.
The Parties intend by the grant of these rights and through agreements between Poseidon and
other purchasers of Product Water to devote the Project and Poseidon’s interest in the Site to
public use by the District and other purchasers of Product Water. The fact that the Project and the
Site have been appropriated to public use by the District and other purchasers of Product Water
to the extent provided herein shall not give the District any additional rights not specifically set
forth in this Agreement, but instead reflects the District’s independent judgment that this
Agreement and Poseidon’s use of the Site is integral to the District’s public purpose of providing
water to District residents. The rights the District has established under this Agreement and the
agreements between Poseidon and other purchasers of Product Water result in the Project, the
Site and Poseidon’s interest in the Site being “appropriated to public use by a local public entity
[(the District and other purchasers of Product Water)]” for the purposes of California Code of
Civil Procedure § 1240.660.

[The balance of this page intentionally left blank]
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IN WITNESS WHEREOF, this Agreement has been executed as of the date and year first
above set forth.

"District" "Poseidon"
Valley Center Municipal Water District, a Poseidon Resources (Channelside) LLC, a
municipal water district Delaware limited liability company
By:_ . QE\\W
Its: s _Shoad o ne \;
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Site Description
See Exhibits A through J attached hereto



EXHIBIT “A”
LEGAL DESCRIPTION OF THE LEASED PREMISES
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EXHIBIT ‘A’
LEGAL DESCRIPTION
FOR

THE LEASED PREMISES

THAT PORTION OF LOT “H* OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS :

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30‘13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT

ANGLES, SOUTH 67°29'47" WEST, 54.68 FEET TO THE POINT OF BEGINNING;
THENCE SOUTH 67°22'25" WEST, 427.00 FEET; THENCE NORTH 22°37‘35"
WEST, 320.00 FEET; THENCE NORTH 67°22'25" EAST, 427.00 FEET; THENCE
SOUTH 22°37'35" EAST, 320.00° FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘A-1’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 3.137 ACRES, MORE OR LESS.

NO. 7019
_20-08] X
M A —7/9%3 Exp. date 6-30—-06
GARY L. HHS DATE

L.S. 7019
EXPIRATION DATE 6/30/2006

T\SURVEY\2398\Plats\Legals\ExibA-LeasedPremises.doc July 3, 2003 JG..



EXHIBIT “B”
MAP GENERALLY DEPICTING THE LEASED PREMISES
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- LEGAL DESCRIPTION:

COMPLIANCE RECORDED OCTOBER 30, 2001 AS
DOCUMENT NO. 2001—-0789068, AND AS SHOWN

A PORTION OF PARCEL 4 PER CERTIFICATE OF LEGEND:

ON RECORD OF SURVEY NO. 17350, IN THE CITY
OF CARLSBAD, COUNTY OF SAN DIEGO, STATE

BASIS OF BEARINGS:

THE BASIS OF BEARINGS FOR THIS DRAMING

IS THE HORIZONTAL CONTROL BASED ON THE CALIFORNIA
COORDINATE SYSTEM ZONE 6, NAD 83, AS DETERMINED
LOCALLY BY THE LINE BETWEEN FIRST ORDER CONTROL

POINTS 057 AND 141 PER RECORD OF SURVEY NO. 17271,
LE. N4O39'21"W.

OWNER:

CABRILLO POWER | LLC

4600 CARLSBAD BOULEVARD
CARLSBAD, CALIFORNIA 92008
PHONE: (760) 268—4011

SURVEYOR OF WORK:

PROJECTDESIGN CONSULTANTS
701 B STREET SUITE 800
SAN DIEGO, CALIFORNIA 92101

PHQNE: (679) 235-6471 -
&&&x 7/242

OCEAN

PACIFIC

INDICATES EXISTING PROPERTY LINE

P.O.C._____ INDICATES POINT OF COMMENCEMENT
OF CALIFORNIA.
P.O.B.____ INDICATES POINT OF BEGINNING
ASSESSORS PARCEL NO:
210-010-39

—— INDICATES THE LEASED PREMISES
AREA = 3.137 ACRES, MORE OR LESS

CARLSBAD BOULEVARD

A VICINITY MAP
N NO SCALE

THE
CARY L HUS,=LS.7019 DATE plé'% :«A?.ssgs
REGISTRATION EXPIRES 6/30,/2006
(T,

APPLICANT: PREPARED BY- EXHIBIT '8
POSEIDON RESOURCES PROJECTDESIGN CONSULTANTS
501 NEST BROADWAY SUITE 840 | 701 B STREET SUITE 800 SHEET 1 OF 2
SAN DIEGO, CALIFORNIA 92101 SAN DIEGO, CALIFORNIA 92101 APN. 210-010-39
T-\SURVF_’Y\E398\Plots\F;lotAl-LeosedFrenisesShtDLdug 07/07/2003 02:47:16 PM PDT




PARCEL 3 /
ROS 17380 e

PARCEL 4
ROS8 17350

Ao
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PARCEL 4 S
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\ ROS 17350 \\\\\ \\‘\ %‘)
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PARCEL 7
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A
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PARCEL 5
RO8 1738560
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APPLICANT: PREPARED BY: EXHIBITB
POSEIDON RESOURCES PROJECTDESIGN CONSULTANTS
501 NEST BROADWAY SUITE 840 701 B STREET SUITE 800 SHEET 2 OF 2

SAN DIEGO, CALIFORNIA 92101 SAN DIEGO, CALIFORNIA 92101 AP.N. 210-010-39

TASURVEY\2398\Plats\PlatAl-LeasedPrenisesSht02.dwg 07/03/2003 08:07:S9 AM PDT




EXHIBIT “C”
LEGAL DESCRIPTION OF THE INTAKE/DISCHARGE EASEMENT AREA
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EXHIBIT ‘C’
LEGAL DESCRIPTION
FOR

INTAKE/DISCHARGE EASEMENT AREA

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30'13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29'47" WEST, 54.68 FEET; THENCE SOUTH 67°22‘25"
WEST, 248714 FEET TO THE POINT OF BEGINNING; THENCE SOUTH 23°31'11"
EAST, 266.03 FEET; THENCE SOUTH 35°40'18" EAST, 664.53 FEET; THENCE
SOUTH 16°11'01" WEST, 361.48 FEET; THENCE SOUTH 72°52'19" WEST,
290.09 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHEASTERLY AND HAVING A RADIUS OF 252.00 FEET; THENCE WESTERLY,

ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 40°53'52*,
179.88 FEET TO THE BEGINNING OF REVERSE CURVE, CONCAVE
NORTHWESTERLY AND HAVING A RADIUS OF 78.00 FEET, A RADIAL LINE TO

SAID BEGINNING BEARS SOUTH 58°01'33" EAST; THENCE WESTERLY, ALONG
- THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 35°11'26", 47.91
FEET; THENCE TANGENT TO SAID CURVE, SOUTH 67°09'52" WEST, 118.89

FEET; THENCE SOUTH 64°20'56" WEST, 256.56 FEET TO A POINT ON THE
EASTERLY LINE OF CARLSBAD BOULEVARD (FORMERLY XI-SD-23), BEING
100.00 FEET WIDE AS SHOWN ON RECORD OF SURVEY NO. 17350, SAID
POINT BEING A POINT ON A NON-TANGENT CURVE, CONCAVE EASTERLY AND
HAVING A RADIUS OF 5216.55 FEET, A RADIAL LINE TO SAID POINT BEARS
SOUTH 62°54'16" WEST; THENCE NORTHERLY, ALONG SAID EASTERLY LINE

AND THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 07°54’17",
719.71 FEET; THENCE TANGENT TO SAID CURVE, ALONG SAID EASTERLY

LINE NORTH 19°11‘27” WEST, 15.63 FEET TO THE BEGINNING OF A TANGENT
CURVE, CONCAVE SOUTHWESTERLY AND HAVING A RADIUS OF 4050.00 FEET;
THENCE NORTHERLY, ALONG SAID EASTERLY LINE AND THE ARC OF SAID

TASURVEY\2398\Plats\Legals\ExibC-IntakeDischarge doc July 3, 2003 JG..
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CURVE, THROUGH A CENTRAL ANGLE OF 01°15°55%, 89.43 FEET; THENCE
LEAVING SAID EASTERLY LINE NORTH 67°31‘55" EAST, 52.67 FEET; THENCE
NORTH 22°28'05" WEST, 181.42 FEET; THENCE NORTH 67°41'34" EAST,

128.22 FEET; THENCE SOUTH 22°18'26" EAST, 40.00 FEET; THENCE SOUTH
67°41'34" WEST, 88.11 FEET; THENCE SOUTH 22°28°'05" EAST, 463.52
FEET TO A POINT ON A NON-TANGENT CURVE, CONCAVE EASTERLY AND
HAVING A RADIUS OF 110.00 FEET, A RADIAL LINE TO SAID POINT BEARS
NORTH 53°39'06" WEST; THENCE SOUTHERLY, ALONG THE ARC OF SAID
CURVE, THROUGH A CENTRAL ANGLE OF 71°16'26", 136.84 FEET; THENCE
TANGENT TO SAID CURVE, SOUTH 34°55°'31" EAST, 152.63 FEET; THENCE
SOUTH 29°45'18" EAST, 149.21 FEET TO THE BEGINNING OF A TANGENT

CURVE, CONCAVE NORTHERLY AND HAVING A RADIUS OF 45.00 FEET; THENCE
SOUTHERLY AND SOUTHEASTERLY, ALONG THE ARC OF SAID CURVE THROUGH A

CENTRAL ANGLE OF 85°53'45", 67.46 FEET; THENCE TANGENT TO SAID
CURVE, NORTH 64°20'56" EAST, 117.37 FEET; THENCE NORTH 67°09'52"

EAST, 119.88 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
NORTHWESTERLY AND HAVING A RADIUS OF 38.00 FEET; THENCE EASTERLY,

ALONG THE ARC OF SAID CURVE THRQUGH A CENTRAL ANGLE OF 35°11'26",
23.34 FEET TO THE BEGINNING OF A REVERSE CURVE, CONCAVE
SOUTHEASTERLY AND HAVING A RADIUS OF 292.00 FEET, A RADIAL LINE TO
SAID BEGINNING BEARS NORTH 58°01'33" WEST; THENCE NORTHEASTERLY,
ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 40°53'52",
208.43 FEET; THENCE TANGENT TO SAID CURVE, NORTH 72°52'19" EAST,
268.52 FEET; THENCE NORTH 16°11'01" EAST, 320.45 FEET; THENCE NORTH
35°40'18" WEST, 649.34 FEET; THENCE NORTH 23°31'11" WEST, 270.91

FEET; THENCE NORTH 67°22'25" EAST, 40.00 FEET TO THE POINT OF
BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT “C-1” AND BY THIS
REFERENCE MADE A PART THEREOF. ALL: DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 3.803 ACRES, MORE OR LESS.

\\s\:\ﬁ%gﬁ\ 7/362

GARY L. DATE
L.S. 7019 NO. 7013 061 %
EXPIRATION DATE 6/30/2006 A Exp. date 6~-30-
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EXHIBIT “D”
LEGAL DESCRIPTION OF THE PRODUCT WATER PIPELINE EASEMENT AREA
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EXHIBIT ’'D’
LEGAL DESCRIPTION
FOR

PRODUCT WATER PIPELINE EASEMENT AREA

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL.4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF

SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30’13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT

ANGLES, SOUTH 67°29'47” WEST, 54.68 FEET TO THE POINT OF BEGINNING;
THENCE NORTH 22°37‘35“WEST, 320.00 FEET; THENCE NORTH 67°22'25"
EAST, 20.00 FEET; THENCE SOUTH 22°37’'35”EAST, 816.43 FEET; THENCE
SOUTH 15°31'18" EAST, 379.90 FEET; THENCE SOUTH 29°58'25" EAST,
433.54 FEET; THENCE SOUTH 22°32'58" EAST, 191.28 FEET; THENCE SOUTH

09°39'03" EAST, 50.72 FEET; THENCE SOUTH 19°02'22" EAST, 157.35
FEET TO A POINT ON THE SOUTHERLY LINE OF SAID PARCEL 4; THENCE

ALONG SAID SOUTHERLY LINE NORTH 82°40'44" WEST, 27.90 FEET; THENCE
LEAVING SAID SOUTHERLY LINE NORTH 19°02'22" WEST, 147.02 FEET;
THENCE NORTH 09°39'03" WEST, 49.95 FEET; THENCE NORTH 22°32'58"
WEST, 186.83 FEET; THENCE NORTH 29°58'25* WEST, 434.98 FEET; THENCE
NORTH 15°31'44" WEST, 381.79 FEET; THENCE NORTH 22°37'35" WEST,
174.35 FEET; THENCE NORTH 20°08‘20” WEST, 115.20 FEET; THENCE NORTH
22°37'35" WEST, 205.27 FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘D-1‘’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35. '

EXHD ~ Page tof 2
TASURVEY\2398\Plats\Legals\ExibD-ProductWaterPipeline.doc July 3, 2003 JG..



SAID PARCEL OF LAND CONTAINS 1.094 ACRES, MORE OR LESS.

772 6=

GARY L. DATE NO: 7019 *
L.S. 7019 Exp. date 6--30-06

EXPIRATION DATE 6/30/2006
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EXHIBIT “E”
LEGAL DESCRIPTION OF THE ELECTRICAL LINE EASEMENT AREAS
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EXHIBIT ’'E’
LEGAL: DESCRIPTION
FOR

ELECTRICAL LINE EASEMENT AREAS

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL-4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30’13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29'47" WEST, 54.68 FEET; THENCE SOUTH 67°22'25”
WEST, 248.14 TO THE POINT OF BEGINNING; THENCE SOUTH 23°31‘11~”
© WEST, 266.03 FEET; THENCE SOUTH 35°40'18" EAST, 664.53 FEET; THENCE
SOUTH 16°11'01" WEST, 361.48 FEET; THENCE SOUTH 72°52'19" WEST,
290.09 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHEASTERLY AND HAVING A RADIUS OF 252.00 FEET; THENCE WESTERLY,

ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 40°53°'52",
179.88 FEET TO THE BEGINNING OF REVERSE CURVE, CONCAVE
NORTHWESTERLY AND HAVING A RADIUS OF 78.00 FEET, A RADIAL LINE TO

SAID BEGINNING BEARS SOUTH 58°01'33" EAST; THENCE WESTERLY, ALONG
THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 35°11'26", 47.91
FEET; THENCE TANGENT TO SAID CURVE, SOUTH 67°09'52" WEST, 118.89
FEET; THENCE SOUTH 64°20'56" WEST, 256.56 FEET TO A POINT ON THE
EASTERLY LINE OF CARLSBAD BOULEVARD (FORMERLY XI-SD-23), BEING
100.00 FEET WIDE AS SHOWN ON RECORD OF SURVEY NO. 17350, SAID
POINT BEING A POINT ON A NON-TANGENT CURVE, CONCAVE EASTERLY AND
HAVING A RADIUS OF 5216.55 FEET, A RADIAL LINE TO SAID POINT BEARS
SOUTH 62°54'16" WEST; THENCE NORTHERLY, ALONG SAID EASTERLY LINE
AND THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 02°19‘06",
211.09 FEET; THENCE LEAVING SAID EASTERLY LINE NORTH 60°14‘42"
EAST, 86.85 FEET; THENCE SOUTH 29°45'18* EAST, 135.86 FEET TO THE

BEGINNING OF A TANGENT CURVE, CONCAVE NORTHERLY AND HAVING A
RADIUS OF 45.00 FEET; THENCE SOUTHERLY AND SOUTHEASTERLY, ALONG

Ext € - Pagqe 1of2
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THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 85°53°45", 67.46
FEET; THENCE TANGENT TO SAID CURVE, NORTH 64°20°56" EAST, 117.37
FEET; THENCE NORTH 67°09‘52" EAST, 119.88 FEET TO THE BEGINNING OF
A TANGENT CURVE, CONCAVE NORTHWESTERLY AND HAVING A RADIUS OF
38.00 FEET; THENCE EASTERLY, ALONG THE ARC OF SAID CURVE THROUGH A

CENTRAL ANGLE OF 35°11°26", 23.34 FEET TO THE BEGINNING OF A
REVERSE CURVE, CONCAVE SOUTHEASTERLY AND HAVING A RADIUS OF 292.00

FEET, A RADIAL LINE TO SAID BEGINNING BEARS NORTH 58°01‘33" WEST;
THENCE NORTHEASTERLY, ALONG THE ARC OF SAID CURVE THROUGH A
CENTRAL ANGLE OF 40°53'52", 208.43 FEET; THENCE TANGENT TO SAID
CURVE, NORTH 72°52°19" EAST, 268.52 FEET; THENCE NORTH 16°11’01"
EAST, 234.48 FEET; THENCE SOUTH 67°30°'13” WEST, 478.88 FEET; THENCE
NORTH 22°59/30” WEST, 83.39 FEET; THENCE NORTH 67°00’30” EAST,
20.00 FEET; THENCE SOUTH 22°59°30” EAST, 63.56 FEET; THENCE NORTH
67°30'13" EAST, 475.07 FEET; THENCE NORTH 16°11’/01" EAST, 60.35
FEET; THENCE NORTH 35°40'18" WEST, 649.34 FEET; THENCE NORTH
23°31'11" WEST, 23.41 FEET; THENCE SOUTH 70°03’'19" WEST, 97.14
FEET; THENCE SOUTH 74°50'20" WEST; 184.47 FEET; THENCE SOUTH
68°24°19" WEST, 80.60 FEET; THENCE NORTH 23°31‘11” WEST, 20.01
FEET; THENCE NORTH 68°24'19* EAST, 82.40 FEET; THENCE NORTH
74°50'20" EAST, 184.75 FEET; THENCE NORTH 70°03°19” EAST, 95.06
FEET; THENCE NORTH 23°31‘'11" WEST, 227.46 FEET; THENCE NORTH
67°22'25" EAST, 40.00 FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘E-1‘' AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL: BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 2.778 ACRES, MORE OR LESS.

Dl zae=
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L.S. 7019 NO. 7019 *
EXPIRATION DATE 6/30/2006 Exp. date 6-30-06
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EXHIBIT “F”
LEGAL DESCRIPTION OF THE TRANSFORMER EASEMENT AREAS
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EXHIBIT ’F’/
LEGAL DESCRIPTION
FOR

TRANSFORMER EASEMENT AREAS

NORTH TRANSFORMER EASEMENT

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF

SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30‘13”
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT

ANGLES, SOUTH 67°29°47* WEST, 54.68 FEET; THENCE SOUTH 67°22'25”
WEST, 248.14; THENCE SOUTH 23°31'11” EAST, 253.41 FEET; THENCE
SOUTH 66°28'49~" WEST, 452.02 FEET TO THE POINT OF BEGINNING; THENCE
SOUTH 66°28'49" WEST, 20.00 FEET; THENCE NORTH 23°31'11" WEST,
83.00 FEET; THENCE NORTH 66°28'49" EAST, 32.66 FEET; THENCE SOUTH
85°34'35" EAST, 44.53 FEET; THENCE SOUTH 23°31'11" EAST, 56.13
FEET; THENCE SOUTH 66°28'49* WEST, 52.00 FEET; THENCE SOUTH
23°31'11" EAST, 6.00 FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘F-1’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE _GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.121 ACRES, MORE OR LESS.

exﬂ F— Pﬁqe ,067.
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SOUTH TRANSFORMER EASEMENT

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30‘13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29°47" WEST, 54.68 FEET; THENCE SOUTH 67°22'25"
WEST, 288.14 FEET; THENCE SOUTH 23°31'11* WEST, 270.91 FEET; THENCE
SOUTH 35°40’'18~ EAST, 649.34 FEET; THENCE SOUTH 16°11/01" WEST,
85.97 FEET; THENCE SOUTH 67°30‘13" WEST, 478.88 FEET; THENCE NORTH
22°59’30" WEST, 83,39 FEET TO THE POINT OF BEGINNING; THENCE SOUTH
67°00'30" WEST, 18.53 FEET; THENCE NORTH 22°59'30" WEST, 75.00
FEET; THENCE NORTH 67°00'30" EAST, 75.00 FEET; THENCE SOUTH
22°59'30" EAST, 75.00 FEET; THENCE SOUTH 67°00'30" WEST, 56.47 FEET
TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘F-2’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.129 ACRES, MORE OR LESS.

S§§§§e;23§x¢35 75/5%4525 NO. 7019

Exp. date 6-30-

GARY L. RUS " DATE
L.S. 7019
EXPIRATION DATE 6/30/2006
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EXHIBIT “G”
LEGAL DESCRIPTION OF THE SUBSTATION EASEMENT AREA
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EXHIBIT 'G’
LEGAL DESCRIPTION
FOR

SUBSTATION EASEMENT AREA

THAT PORTION OF LOT “H" OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30‘13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29'47” WEST, 54.68 FEET; THENCE SOUTH 67°22'25"
WEST, 248.14; THENCE SOUTH 23°31’11~ EAST, 153.41 FEET TO THE POINT
OF BEGINNING; THENCE NORTH 66°28'49" EAST, 75.00 FEET; THENCE SOUTH
23°31'11" EAST, 100.00 FEET; THENCE SOUTH 66°28'49" WEST, 75.00

FEET; THENCE NORTH 23°31'11* WEST, 100.00 FEET TO THE POINT OF
BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘G-1‘ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.172 ACRES, MORE OR LESS.

NO. 7019
\\ 7/2/03 Exp. date 6-30-06]

GARY L. "HUS DATE
L.S. 7019
EXPIRATION DATE 6/30/2006

TASURVEY\2398\Plats\Legals\ExibG-SubStation.doc July 3,2003 JG..



EXHIBIT “H”
LEGAL DESCRIPTION OF THE SEWER/DOMESTIC WATER EASEMENT AREA
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EXHIBIT ’H’
LEGAL DESCRIPTION
FOR

SEWER/DOMESTIC WATER EASEMENT AREA

THAT PORTION OF LOT “H" OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF

SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30°13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29‘47" WEST, 54.68 FEET; THENCE SOUTH 67°22°25"
WEST, 11.67 FEET TO THE POINT OF BEGINNING; THENCE SOUTH 22°21'34"
EAST, 62.54 FEET TO A POINT ON THE NORTHERLY LINE OF THAT CERTAIN
“"PIPE LINE LICENSE” DATED MARCH 1, 1971, BY AND BETWEEN THE
ATCHISON, TOPEKA AND SANTA FE RAILWAY COMPANY AND SAN DIEGO GAS
AND ELECTRIC COMPANY, WHICH LICENSE GRANTS THE RIGHT TO CONSTRUCT
AND MAINTAIN A TUNNEL, PIPE AND PEDESTRIAN WALKWAY AND VARIOUS
SIZES OF CARRIER PIPE; THENCE ALONG SAID NORTHERLY LINE NORTH
67°38'26" EAST, 195.12 FEET; THENCE LEAVING SAID NORTHERLY LINE
NORTH 22°21'34" WEST, 18.01 FEET; THENCE NORTH 67°38'26" EAST,
35.00 FEET; THENCE SOUTH 22°21'34" EAST, 37.01 FEET; THENCE SOUTH
67°38'26" WEST, 15.00 FEET; THENCE SOUTH 22°21'34" EAST, 32.16
FEET; THENCE SOUTH 67°38'26" WEST, 40.78 FEET; THENCE NORTH
22°21'34" WEST, 20.00 FEET; THENCE NORTH 67°38'26" EAST, 20.78
FEET; THENCE NORTH 22°21'34" WEST, 22.16 FEET TO A POINT ON THE
SOUTHERLY LINE OF SAID “PIPE LINE LICENSE”; THENCE ALONG SAID
SOUTHERLY LINE SOUTH 67°38'26" WEST, 195.12 FEET; THENCE SOUTH
22°21'34* EAST, 6.55 FEET; THENCE SOUTH 67°38'26" WEST, 20.00 FEET;
THENCE NORTH 22°21'34" WEST, 78.00 FEET; THENCE NORTH 67°22'25"
EAST, 20.00 FEET TO THE POINT OF BEGINNING. :

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘H-1’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO - COMPUTE GROUND DISTANCES, DIVIDE GRID

extt H- fage lof2
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DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.130 ACRES, MORE OR LESS.

m p

GARY L. hUS DATE NO. 7019 *
L.S. 7019 Exp. date 6—-30-06

EXPIRATION DATE 6/30/2006

e - Faged?(2

T:\SURVEY\Z398\Hats\Leg$ls\Exin-ScwerlDomcstianter.doc July 3, 2003 JG..



EXHIBIT “I” -

MAP GENERALLY DEPICTING THE INGRESS/EGRESS EASEMENT AREAS
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EXHIBIT “J”
_ LEGAL DESCRIPTION OF THE ACCESS AND TURN-AROUND EASEMENT AREA
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EXHIBIT ‘J’
LEGAL DESCRIPTION
'FOR

ACCESS AND TURNAROUND EASEMENT AREA

ACCESS EASEMENT

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF

SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°3013~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29'47" WEST, 54.68 FEET TO THE POINT OF BEGINNING;
THENCE NORTH 22°37'35" WEST, 891.02 FEET TO A POINT HEREINAFTER
REFERRED TO AS POINT ‘A’; THENCE NORTH 67°22'25* EAST, 20.00 FEET;
THENCE SOUTH 22°37'35"EAST, 1387.45 FEET; THENCE SOUTH 15°31'18"
EAST, 379.90 FEET; THENCE SOUTH 29°58'25" EAST, 433.54 FEET; THENCE
SOUTH 22°32°'58" EAST, 191.28 FEET; THENCE SOUTH 09°39'03" EAST,
- 50.72 FEET; THENCE SOUTH 19°02°'22" EAST, 157.35 FEET TO A POINT ON
THE SOUTHERLY LINE OF SAID PARCEL 4; THENCE ALONG SAID SOUTHERLY
LINE NORTH 82°40'44® WEST, 27.90 FEET; THENCE LEAVING SAID
SOUTHERLY LINE NORTH 19°02'22" WEST, 147.02 FEET; THENCE NORTH
09°39'03" WEST, 49.95 FEET; THENCE NORTH 22°32'58" WEST, 186.83
FEET; THENCE NORTH 29°58'25" WEST, 434.98 FEET; THENCE NORTH
15°31'44" WEST, 381.79 FEET; THENCE NORTH 22°37'35" WEST, 174.35
FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE SOUTHWESTERLY
AND HAVING A RADIUS OF 45.00 FEET; THENCE NORTHERLY, NORTHWESTERLY
AND WESTERLY, ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE
OF 90°53°'36", 71.39 FEET; THENCE TANGENT TO SAID CURVE, SOUTH
66°28'49" WEST, 675.85 FEET TO THE BEGINNING OF A TANGENT CURVE,
CONCAVE NORTHEASTERLY AND HAVING A RADIUS OF 70.00 FEET; TMENCE
NORTHWESTERLY, ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE
OF 81°26'17", 99.50 FEET; THENCE TANGENT TO SAID CURVE, NORTH
32°04'53" WEST, 93.96 FEET TO THE BEGINNING OF A TANGENT CURVE,
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CONCAVE SOUTHWESTERLY AND HAVING A RADIUS OF 45.00 FEET; THENCE
NORTHWESTERLY, ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE
OF 10°50’13", 8.51 FEET; THENCE TANGENT TO SAID CURVE, NORTH
42°55°'06" WEST, 37.86 FEET TO THE BEGINNING OF A TANGENT CURVE,
CONCAVE SOUTHERLY AND HAVING A RADIUS OF 52.50 FEET; THENCE ALONG
THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 69°07°13", 63.33
FEET; THENCE TANGENT TO SAID CURVE, SOUTH 67°57'41" WEST, 325.78
FEET TO A POINT ON THE EASTERLY LINE OF CARLSBAD BOULEVARD
(FORMERLY XI-SD-23), BEING 100.00 FEET WIDE AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID EASTERLY. LINE NORTH 24°07'36"
WEST, 25.02 FEET; THENCE LEAVING SAID EASTERLY LINE NORTH 67°57‘41"
EAST, 326.69 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHERLY AND HAVING A RADIUS OF 77.50 FEET; THENCE SOUTHEASTERLY,
ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 69°07°13",
93.49 FEET; THENCE TANGENT TO SAID CURVE, SOUTH 42°55’'06" EAST,
40.23 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHWESTERLY AND HAVING A RADIUS OF 45.00 FEET; THENCE
SOUTHEASTERLY, ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL
" ANGLE OF 10°50°13", 8.51 FEET; THENCE SOUTH 32°04’'53" EAST, 96.34
FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE NORTHEASTERLY
AND HAVING A RADIUS OF 45.00 FEET; THENCE SOUTHEASTERLY, ALONG THE
ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 81°26°18", 63.96
FEET; THENCE TANGENT TO SAID CURVE, NORTH 66°28‘49" EAST, 682.64
FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE NORTHWESTERLY
AND HAVING A RADIUS OF 45.00 FEET; THENCE NORTHEASTERLY, ALONG THE
ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 89°06°24", 69.98
FEET; THENCE TANGENT TO SAID CURVE, NORTH 22°37/35" WEST, 205.27
FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A  PLAT LABELED EXHIBIT ‘J-1‘ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 2.153 ACRES, MORE OR LESS.

TURNAROUND - EASEMENT

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
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COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

BEGINNING AT THE AFOREMENTIONED POINT ‘A’, SAID POINT BEING THE
BEGINNING OF A CURVE, CONCAVE SOUTHWESTERLY AND HAVING A RADIUS OF
80.00 FEET, A RADIAL LINE TO SAID BEGINNING BEARS NORTH 67°22‘25~
EAST; THENCE NORTHWESTERLY, ALONG THE ARC OF SAID CURVE, THROUGH A
CENTRAL ANGLE OF 82°49'09", 115.64 FEET TO THE BEGINNING OF A
REVERSE CURVE, CONCAVE SOUTHEASTERLY AND HAVING A RADIUS OF 80.00
FEET, A RADIAL LINE TO SAID BEGINNING BEARS NORTH 15°26’44" WEST;
* THENCE WESTERLY, NORTHERLY, EASTERLY AND SOUTHERLY, ALONG THE ARC
OF SAID CURVE THROUGH A CENTRAL ANGLE OF 262°49'09", 366.96 FEET;
THENCE TANGENT TO SAID CURVE, SOUTH 22°37'35" EAST, 158.75 FEET;
THENCE SOUTH 67°22°25" WEST, 20.00 FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘J-1‘ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.559 ACRES, MORE OR LESS.

m Z2/2/62

GARY L. HUS DATE NO. 7019
L.S. 7019 Exp. date 6—30-—

EXPIRATION DATE 6/30/2006
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Schedule 3

Purchase Price

1. Adjustments to Base Price

(a) Adjustment. Commencing at the beginning of the first Water Year and
thereafter at the end of each calendar quarter during the Term, the Base Price in effect for the
upcoming calendar quarter (Base Price;) shall be adjusted as follows:

Base Price; = Base Pricepita X ((70% x (CPI; + CPlgia)) + (30% X (EC; + EChitiat)))
Where:

Base Pricen;iia = the Base Price as determined pursuant to Section 3.1.1 of the
Agreement (excluding any adjustment pursuant to this Schedule 3)

CPI; = the most recently published value of the CPI as of the first day of calendar
quarter;

CPlyiial = the most recently published value of the CPI as of September 28, 2004

CPI = the Consumer Price Index, All Urban Consumers (CPI-U) (1982-84 = 100)
for the San Diego MSA published by the Bureau of Labor Statistics of the United
States Department of Labor

EC; = the average cost (weighted by the Project’s use of electricity) of electricity
used by the Project (expressed in $/MWH) for the calendar quarter;.;, provided,
however, that for the first adjustment of the Base Price pursuant to this
Agreement, EC; shall be equal to ECpyitia; X (CPL/CPlIpitial)

EC[niﬁal = $60/MWH

Solely for illustrative purposes, a hypothetical example of the calculation of the
Base Price as of the beginning of the third Water Year is set forth as Attachment
A to this Schedule 3.

(b) Change in Index. If a substantial change is made in the manner in which
the CPI is calculated, then the CPI will be adjusted to the figure that would have been used had
the manner of computing the CPI in effect at the date of this Agreement not been altered. If the
CPI (or a successor or substitute index) is not available, a reliable governmental or other
nonpartisan publication evaluating the information used in determining the CPI will be used. No
adjustments will be made due to any revision that may be made in the CPI for any month.

© Statements. Within thirty (30) days after the commencement of a Water
Year, Poseidon shall prepare and provide to the District for its review a statement of any
adjustment to the Base Price made pursuant to this Schedule 3.
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(d) No Decreases. In no event shall the Base Price be reduced as a result of
adjustments made pursuant to this Schedule 3.

2. Avoided Water Cost

(a Components. The Avoided Water Cost shall equal the sum of: (i) the
SDCWA Price (defined in Paragraph 2(b) below), (ii) the Other Avoided Charges (defined in
Paragraph 2(c) below) and (iii) the Subsidy and/or any other new or additional third party
financial support for the District’s purchase of Product Water which the District actually
receives, either in cash or credit, for the applicable Water Year.

(b) SDCWA Price. As used herein, “SDCWA Price” shall mean: the sum of
all of the amounts, whether now or hereafter imposed and however now or hereafter delineated,
named or identified, and whether or not such amounts vary with the amount of water supplied
(with any fixed amounts converted to an applicable per acre-foot amount for non-agricultural
water), that the San Diego County Water Authority (the “Authority””) charges or would charge the
District to supply and transport non-agricultural water to the District; excluding, however all of
the amounts, whether now or hereafter imposed and however now or hereafter delineated, named
or identified, that the District is required to pay the Authority, after the Commercial Operation
Date, to maintain the right to receive non-agricultural water from the Authority regardless of
whether it purchases any water therefrom.

(c) Other Avoided Charges. As used herein, “Other Avoided Charges” shall
mean: the sum of all of the amounts (without duplication of any components of the SDCWA
Price), whether now or hereafter imposed or otherwise incurred and however now or hereafter
delineated, named or identified, and whether or not such amounts vary with the amount of non-
agricultural water supplied (with any fixed amounts converted to an applicable per acre-foot
amount for non-agricultural water), that (i) any entity other than the Authority charges or would
charge the District to supply and transport non-agricultural water to the District or (ii) are
otherwise not incurred by the District from such other entity as a result of its purchase of Product
Water hereunder; excluding, however (x) all of the amounts, whether now or hereafter imposed
and however now or hereafter delineated, named or identified, that the District is required to pay
to such other entity, after the Commercial Operation Date, to maintain the right to receive non-
agricultural water from such other entity regardless of whether it purchases any non-agricultural
water therefrom; and (y) all capital expenditures not incurred by the District as a result of its
purchase of Product Water hereunder.

(d Adjustment of SDCWA Price. If a change is made in the Authority’s
water rate structure or the methodology used by the Authority to determine its water rates
(collectively, a “Rate Structure Change”) which materially lowers the SDCWA Price, then the
SDCWA Price will be subject to an appropriate adjustment so that the SDCWA Price as so
adjusted will be substantially the same as the SDCWA Price had the Rate Structure Change not
occurred. If the SDCWA ceases to exist, then the SDCWA Price shall thereafter be based on a
rate of the then-largest agency, other than the State of California, delivering and selling non-
agricultural water at wholesale to retail agencies in San Diego County, and the Parties shall

2
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negotiate in good faith to agree on such substitute rate, which shall reflect water cost information
substantially equivalent to the SDCWA Price for non-agricultural water in effect just prior to
SDCWA'’s cessation of existence.

3. Tracking Account.

(a)  Additions to Tracking Account. If during all or any portion of a Water
Year the Base Price is greater than the Avoided Water Cost, then at the end of such Water Year
an amount shall be added to a nominal tracking account (the “Tracking Account”) based on the
difference between the Base Price and such Avoided Water Cost, as follows:

(Base Price minus Avoided Water Cost) times (the number of acre-feet of Product
Water sold to the District in such Water Year or during the portion of such Water
Year that the Base Price exceeded the Avoided Water Cost, as applicable,
including Product Water deemed to be sold pursuant to Section 9.8).

(b)  Deductions from Tracking Account. If during all or any portion of a
Water Year the Avoided Water Cost is greater than the Base Price and the balance of the
Tracking Account is greater than zero (0), the following amount (the “Deferred Payment”) (up to
the total balance of the Tracking Account) shall be included in the invoice for the last month of
such Water Year and shall be paid by the District to Poseidon:

(Avoided Water Cost minus Base Price) times (the number of acre-feet of Product
Water sold to the District in such Water Year or during the portion of such Water
Year that the Avoided Water Cost exceeded the Base Price, as applicable,
including Product Water deemed to be sold pursuant to Section 9.8).

(¢)  Other Tracking Account Provisions. If at the expiration of the Term
the balance of the Tracking Account is greater than zero (0), Poseidon’s rights with respect to the
Tracking Account shall terminate.

4. Additional Payment. If during all or any portion of a Water Year the Avoided Water Cost is
greater than the Base Price and the balance of the Tracking Account is zero (0) (taking into
account any deductions from the Tracking Account for such Water Year pursuant to Paragraph
3(b) above), a payment (the “Additional Payment™) equal to fifty percent (50%) of the following
amount shall be included in the invoice for the last month of such Water Year and shall be paid

by the District to Poseidon:
((Avoided Water Cost minus Base Price) times (the number of acre-feet of
Product Water sold to the District in such Water Year or during the portion of
such Water Year that the Avoided Water Cost exceeded the Base Price, as
applicable, including Product Water deemed to be sold pursuant to Section 9.8))
minus (any Deferred Payment for such Water Year).
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Attachment A

Assumptions:
Cumulative adjustment through the beginning of the third Water Year of 7%.

Base Pricep;sial = $861/acre-foot

CPJ; = 219.7

CPlnitiar = 205.3

EC; = $64.20/MWH

EChitial = $60/MWH

Base Price ; = $861/acre-foot x ((70% x (219.7 +205.3)) + (30%

x ($64.20/MWH + $60/MWH)))
= $921.36/acre-foot
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Schedule 8.2 - Quality Standards

DSMDB.1969861.5

Quality Analytical Sampling . Concentration Limits
Parameter'® | Method' Samol Units Conteal
ample entra 4
period’ Sample Method Tendency’ Exueme
Total Dissolved | 546 ¢ | one year | Weekly grab |mg/L| 350 400
Solids
Chloride 4110 B | one year | Weekly grab |[mg/L 180 210
Bromide 4110 B | one year | Weekly grab [mg/L 0.5 0.8
Boron 3120 B | one year | Weekly grab |mg/L tbd’ 1°
Turbidity | 2130B | °%° | Continuous® |NTU| 03 0.5
month
9 Monthly Grab: >70% of | <100% of
SDS-THM 5710 C | one year 100% Desal mg/L MCL? MCL’
Monthly Grab: o <100% of
SDS-THM®® | 5710D |oneyear| 50% desal & |mg/L >1\Z%i70f 11\2(0390
50% Aqued
9 Monthly Grab: >70% of | <100% of
SDS-HAA 5710D | one year 100% Desal mg/L MCL? MCL?
Monthly Grab: o < 100% of
SDS-HAA®® | 5710D |oneyear| 50% desal & |mg/L >131(2:/1‘170f ll\ggff
50% Aqued
Temperature 2550 nz:leth daily grab °F - 85 °F
1




1. All methods taken from Standard Methods On Line, published by APHA, AWWA, and
WEEF.

2. Sample period - concentration limits are calculated for this period

3. Central Tendency - can be exceeded in no more than 50% of samples taken

4. Extreme - can be exceeded in no more than 10% of samples taken

5. Permanent values to be determined pursuant to Section 8.3.

6. Continuous analysis, values at 15 minute intervals used in all calculations

7. Use the MCL that applies in the District’s Distribution system

8. Does not apply if the District is using exclusively Desalinated Water

9. After the first year of testing, frequency of testing shall be per Applicable Law.
10. All samples to assess compliance with Applicable Law and Schedule 8.2
(except for samples for SDS-THM and SDS-HAA analyses) are to be collected
at mutually agreed upon location at the Project site. All SDS-TMM and
SDS-HAA samples are to be collected at mutually agreed upon locations

in the District’s distribution system, as required by Applicable

Law.

Examples of interpreting the central tendency and the extreme:

a. TDS - Central tendency requirement: no more than 26 samples among any 52
contiguous weekly samples may exceed 350 mg/L.

b TDS — Extreme: no more than 5 samples among any 52 contiguous weekly samples
may exceed 400 mg/L.

c. Turbidity - central tendency requirement: no more than 1440 measurements among
2880 contiguous measurements recorded at 15 minute intervals may exceed 0.3 ntu.

d. Turbidity - extreme requirement: no more than 288 measurements among 2880
contiguous measurements recorded at 15 minute intervals may exceed 0.5 ntu.

e. SDS-THM - Central tendency requirement: no more than 6 samples among any 12
contiguous samples may exceed the MCL for THMs which is applicable to the water in
the District's distribution system at the time the samples are taken.
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Schedule 12

Insurance

1. A combination of general and excess liability insurance with a limit of no less than
$50,000,000.00 per occurrence).

2. Automobile liability insurance at least as broad as Insurance Services Office form
number CA 0001 (Ed. 1/87) covering Automobile Liability Code 1 (any auto) with a
limit of no less than $5,000,000.00 per accident.

3. Workers’ compensation insurance as required by the State of California and
Employer’s Liability Insurance with an employer’s liability limit of $1,000,000.00 per
accident for bodily injury and disease.

4.  Builder’s risk insurance on an all risk basis with a limit of liability no less than the
price of Poseidon’s engineering, procurement and construction contract.

5. Property insurance equal to the replacement value of the Project.
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