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WATER PURCHASE AGREEMENT

This Water Purchase Agreement ("Agreement"), entered into as of this 19_th day of
December, 2007 (the "Effective Date"), is made by and between the City of Oceanside
("Oceanside”), and Poseidon Resources (Channelside) LLC, a Delaware limited liability
company ("Poseidon") (Oceanside and Poseidon sometimes hereinafter are referred to
collectively as the "Parties" and individually as a "Party"), with respect to the following facts:

RECITALS

A. Based on technical, financial, environmental and engineering studies it has
conducted since 1998, Poseidon has determined it is feasible to develop a reverse osmosis seawater
desalination plant (the "Project”) capable of delivering up to fifty (50) million gallons per day
("MGD") or 56,000 acre-feet annually (“AF/Y”) of desalinated water ("Product Water") meeting
specified water quality standards.

B. The Project will be located at a site described on Schedule 1 (the "Site") owned by
Cabrillo Power I LLC in the City of Carlsbad and leased to Poseidon.

C. Poseidon desires to sell to Oceanside, and Oceanside desires to buy from Poseidon,
at wholesale, up to five thousand (5,000) AF/Y of Product Water (the “Contract Capacity”),
pursuant to an arrangement where the appropriate risks of development, construction and operation
of the Project are borne by Poseidon and Oceanside does not have any liability with respect to the
financing or operation of the Project.

D. Through the series of contractual rights and obligations contained in this Agreement
(including but not limited to Oceanside’s right to purchase Product Water from Poseidon) and
through agreements between Poseidon and other purchasers of Product Water, the Parties intend to
devote the Project and Poseidon’s interest in the Site to public use by Oceanside and other
purchasers of Product Water so that the Project and Site will be “appropriated to public use”
pursuant to Cal. Code of Civil Procedure § 1240.660.

E. Before Oceanside can commit to purchase any Product Water, Oceanside must first
comply, as a responsible agency, with the California Environmental Quality Act (“CEQA”),
compliance with which is a condition precedent to Oceanside’s obligation to purchase Product
Water as set forth below. As part of the environmental analysis under CEQA, a final Environmental
Impact Report has been prepared and certified by the City of Carlsbad for the proposed Project.
Oceanside may rely on the City of Carlsbad’s Environmental Impact Report in fulfilling its
responsibilities as a responsible agency.

F. Subject to the terms and conditions set forth below, Poseidon now desires to contract
with Oceanside, and Oceanside now desires to contract with Poseidon, for the purchase of Product
Water from the Project.

NOW, THEREFORE, in consideration of the foregoing recitals, the mutual covenants and
conditions contained herein, and for other good and valuable consideration, the receipt and adequacy
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of which are hereby acknowledged, the Parties agree as follows:
OPERATIVE PROVISIONS

1. PURCHASE AND SALE OF CONTRACT CAPACITY.

1.1  Contract Capacity. Subject to all of the terms and conditions of this
Agreement, Oceanside hereby agrees to buy the Contract Capacity, up to five thousand (5,000)
AF/Y, from Poseidon, and Poseidon hereby agrees to sell the Contract Capacity to Oceanside, to
be delivered in installments pursuant to the Delivery Regime to be developed by the Parties
pursuant to Section 9.

1.2 Oceanside’s Requirements.

1.2.1 Poseidon acknowledges that, by entering into this Agreement, Oceanside
intends to purchase from the Project the amount of the Contract Capacity and that Oceanside
currently has requirements for water equal to or greater than the Contract Capacity. Poseidon
agrees that during the Term the Project shall have the capacity to deliver at least the Contract
Capacity of Product Water, and without Oceanside’s prior written consent, Poseidon shall not
enter into any oral or written agreement, contract, instrument, undertaking or any other kind of
understanding whatsoever, which, individually or in the aggregate, shall preclude Oceanside
from purchasing the Contract Capacity. Oceanside shall have the right to review the regimes
for the delivery of Product Water to third parties to confirm that such regimes do not adversely
affect Oceanside’s rights under this Agreement.

2. TERM. The term ("Term") of this Agreement shall commence on the Effective Date and
shall continue for a period of thirty (30) years after the Commercial Operation Date (defined in
Section 4.2 below), unless extended or sooner terminated in accordance with the provisions of
this Agreement. Oceanside’s obligation to purchase Product Water shall commence if and when
the conditions set forth in Section 13.2 have been satisfied or waived by Oceanside.

2.1 Extension Terms.

2.1.1 Extemsion Option. Oceanside may, at Oceanside’s option (the
"Extension Option"), elect to extend the Term of this Agreement for two (2) consecutive
additional periods of thirty (30) years each (severally called "Extension Term"), subject to all the
provisions of this Agreement, provided that (i) the Purchase Price for each Extension Term shall
be adjusted as provided in Section 2.1.4(c) and (ii) the Carlsbad Municipal Water District does
not exercise any option to purchase the Project. Subject to the exercise of an Extension Option
becoming effective pursuant to Section 2.1.4(c), an Extension Term shall commence at the
expiration of the Term (or the first Extension Term as the case may be) and shall terminate on
the thirtieth (30th) anniversary of the date of commencement of that Extension Term, unless
sooner terminated as provided herein. In the event that (i) Oceanside desires to exercise its
Extension Option and (ii) the Carlsbad Municipal Water District exercises its option to purchase
the Project, Poseidon shall use commercially reasonable efforts to have the Carlsbad Municipal
Water District enter into a water purchase agreement with Oceanside on substantially the same
terms and conditions as if Oceanside had exercised its Extension Option under this Agreement.

2
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2.1.2 Failure to Exercise. If Oceanside fails to exercise the Extension Option
for an Extension Term within the time provided in Section 2.1.4(c), then the Extension Option
herein granted for such Extension Term shall lapse and be of no further force or effect. Failure
to exercise the Extension Option for the first Extension Term shall nullify the Extension Option
for the second Extension Term.

2.1.3 References to "Term." After the exercise of any Extension Option, all
references in this Agreement to the "Term" shall be considered to mean the Term as extended,
and all references to termination or to the end of the Term shall be considered to mean the
termination or end of the first or second Extension Term, as the case may be.

2.1.4 Conditions to Exercise. Oceanside’s right to the Extension Option are
subject to the following conditions:

: (a) Agreement in Effect. This Agreement shall be in effect at the
time notice of exercise is given and on the last day of the Term (or the first Extension Term, as
the case may be).

(b) No Default. No Oceanside Event of Default shall have occurred
and be continuing at the time notice of exercise is given.

() Procedure. Oceanside may notify Poseidon of its desire to
exercise the Extension Option for each Extension Term only by delivering Poseidon written
notice of such extension request (each such notice, an “Option Exercise Notice”). Oceanside
shall deliver the Option Exercise Notice at least forty-eight (48) months prior to the expiration of
the then-current term of the Agreement (the “Existing Term”). Promptly after delivery of the
Option Exercise Notice, the Parties shall commence negotiations in good faith on equitable
adjustments to the Purchase Price. If the Parties reach agreement on such adjustments no later
than twenty-four (24) months prior to the expiration of the Existing Term, the exercise of the
Extension Option shall be deemed effective. If the Parties do not reach agreement on such
adjustments by twenty-four (24) months prior to the expiration of the Existing Term, the exercise
of the Extension Option shall be deemed ineffective and the Agreement will terminate on the last
day of the Existing Term (unless otherwise agreed by the Parties).

2.2  Water Year, Defined. As used in this Agreement, "Water Year" means a
period of twelve (12) consecutive calendar months, commencing on the first day of January and
ending on the last day of December; provided, however, that the first Water Year shall
commence on the Commercial Operation Date and shall end on December 31, and the last Water
Year shall commence on January 1 prior to the date the Term of the Agreement expires or is
terminated, whichever applies, and shall end on the last day of the Term of this Agreement or the
effective date of any termination, whichever applies.

2.3  Termination Prior to the Commercial Operation Date.

2.3.1 Certain Events. In the event that by a date that is twenty-four (24)
months after the Effective Date (as such date may be extended by mutual agreement of the
Parties) (the “Determination Date”) either of the following has not occurred, then either Party
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may terminate this Agreement provided it is not in breach of its obligations hereunder: (i) the
Parties have not determined the Interconnection Points pursuant to Section 9.2 (and, if
applicable, entered into the Appurtenant Facilities Agreement); (ii) the Environmental Impact
Report for the Project has not been certified under CEQA; or (iii) the Parties have not
determined the Delivery Regime pursuant to Section 9.3.

2.3.2  Authority Water Rates. In the event that by the Determination Date
Poseidon has reasonably determined that the water rates charged by the Authority are not
sufficient to implement the Project, then Poseidon may terminate this Agreement.

2.3.3 Legal Entitlements For Construction. As more specifically set forth in
Section 5, Poseidon shall obtain and maintain all Legal Entitlements with respect to the Project.
On or before the fourth (4th) anniversary of the Effective Date (the “Construction Permit
Deadline”) Poseidon shall obtain (or cause its applicable subcontractors to obtain) all Legal
Entitlements required for the commencement of construction of the Project. In the event that
Poseidon has not obtained such Legal Entitlements by the Construction Permit Deadline, the
Parties shall meet to assess the effect of the delay on the implementation of the Project. The
Parties shall use commercially reasonable efforts to agree upon an extension of the Construction
Permit Deadline. If the Parties cannot agree on such an extension, then either Party may
terminate this Agreement.

3. PURCHASE PRICE.
3.1 Purchase Price.

3.1.1 Initial Purchase Price. As the purchase price ("Purchase Price") for the
Contract Capacity, Oceanside shall pay to Poseidon in accordance with Section 3.3 an amount
equal to (A) an amount per acre foot equal to the lower of (i) the Avoided Water Cost (as defined
in Schedule 3) and (ii) the Base Price (as defined below), multiplied by (B) the total number of
acre feet actually delivered (or deemed to be delivered pursuant to Section 9.8) to the Delivery
Points (defined in Section 9.2). Subject to Sections 3.2, 9.2 and 10, the initial base price (the
“Base Price”) shall be the sum of (i) Eight hundred and sixty-one Dollars ($861) per acre foot
and (ii) the Delivery Charge as determined pursuant to Section 3.2.3.

3.1.2 Subsidies. The Parties shall use commercially reasonable efforts to
obtain either (i) a subsidy from the Metropolitan Water District of Southern California (“MWD”)
under its Seawater Desalination Program in an amount not less than Two Hundred Fifty Dollars
($250.00) per acre foot for Oceanside’s purchase of Product Water under this Agreement or (ii) a
form of third party financial support for Oceanside’s purchase of Product Water under this
Agreement which provides Oceanside with the economic equivalent of not less than Two
Hundred Fifty Dollars ($250.00) per acre foot for Oceanside’s purchase of Product Water under
this Agreement (such subsidy or financial support hereinafter referred to as the “Subsidy™).
Poseidon shall cooperate with Oceanside in obtaining the Subsidy. The Parties further agree that
the Base Price shall be equitably adjusted to reflect any other subsidies, grants or external
funding, including without limitation funds available under Proposition 50, that shall reduce
Poseidon’s capital and/or operating and maintenance costs of the Project (the "Other Grants or
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Subsidies"). The Parties shall cooperate with each other in applying for and in obtaining any
Other Grants or Subsidies.

3.2 Adjustments to the Base Price.
3.2.1 Schedule 3. The Base Price shall be adjusted as described on Schedule 3.

3.2.2 Change in Law. In the event of any change to or the adoption of any
Applicable Law after the Effective Date (a “Change in Law”) which would materially and
adversely affect the ability of Poseidon to perform any of its material obligations under this
Agreement the Base Price shall be equitably adjusted to reflect the costs incurred by Poseidon to
comply with such change to or adoption of an Applicable Law. Upon the occurrence of such a
Change in Law, Poseidon shall provide Oceanside with Poseidon’s proposed equitable
adjustment to the Base Price. The Parties shall thereafter negotiate in good faith to reach
agreement on such adjustment. In the event that the Parties are unable to reach agreement within
thirty (30) Days after Poseidon provides its proposal, either Party may submit the dispute over
such equitable adjustment for resolution pursuant to Section 19.

3.2.3 Delivery Charge. Within twelve (12) months after the Effective Date,
the Parties shall use commercially reasonable efforts to agree upon a mutually-acceptable per
acre foot charge (the “Delivery Charge”), which charge shall reflect the cost of construction,
financing, operation and maintenance of the Appurtenant Facilities. The Delivery Charge (as it
may be reduced pursuant to Section 9.2) shall be a part of the Base Price as described in
Section 3.1.1.

3.3 Time and Manner for Payments. For each month during the Term that
deliveries of Product Water are made pursuant to this Agreement (or deemed made pursuant to
Section 9.8), Poseidon shall invoice Oceanside for the then-current Purchase Price for Product
Water delivered to the Delivery Points in the preceding month and for the cost of any premiums
incurred in the preceding month for any Additional Insurance (as described in Section 12). The
invoice for the last month of each Water Year also shall include the amount of any Deferred
Payment and/or Additional Payment due from Oceanside pursuant to Schedule 3. Within
thirty (30) days of receipt of an invoice from Poseidon, Oceanside shall remit to Poseidon the
amount invoiced. Invoices and payments shall be delivered to Poseidon at the address for
notices to Poseidon set forth in Section 21.4 of this Agreement. If Poseidon has not received
payment prior to the thirtieth (30th) day after Oceanside’s receipt of the corresponding invoice,
Poseidon may send Oceanside a notice (an “Overdue Notice”) with respect to such invoice.
Payments made more than fifteen (15) days after the date of Oceanside’s receipt of an Overdue
Notice from Poseidon will bear a late fee/interest charge of one percent (1%) per month (but not
to exceed the maximum amount permitted by law) (the "Overdue Rate"), from the thirtieth (3 o™
day after the date of receipt of the invoice. In the event of a dispute over the amount invoiced by
Poseidon, Oceanside promptly shall notify Poseidon of any such dispute and will pay any non-
disputed amounts. If the Parties are unable to resolve any such disputes, the disputes shall be
resolved in accordance with the procedure set forth in Section 19. If any disputed amount is
adjusted in Poseidon’s favor, Oceanside shall pay to Poseidon the amount of such adjustment,
with interest thereon at the Overdue Rate from the date such disputed amount was due until the
date of actual payment.
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3.4  Take-if-Delivered Contract. The Parties acknowledge and agree that this
Agreement is a "take-if-delivered" contract for the purchase of Product Water from Poseidon
during each year of the Term. Payments made by Oceanside shall be based upon the quantity of
water actually delivered (or deemed to be delivered pursuant to Section 9.8) to the Delivery
Points multiplied by the Purchase Price in effect at the time of delivery, calculated in accordance
with Sections 3.1 through 3.2 hereof, unless the Parties otherwise agree in writing.

4. CONSTRUCTION.

4.1 Engineering, Procurement and Construction. Poseidon shall engineer,
procure and construct the Project in accordance with: (a) any law, statute, ordinance, rule, code,
standard, regulation, requirement, judgment, consent decree, consent order, consent agreement,
permit action, determination or order applicable to any activities associated with the designing,
building, testing, acceptance, permitting, operation, maintenance, management and ownership of
any part of the Project (collectively "Applicable Laws") and any other obligations of the Parties
under this Agreement; and (b) those methods, techniques and standards that, at the time a
particular service is performed and in light of the circumstances then known or which reasonably
should have been known, are generally accepted for use in the design, construction, operation,
maintenance, management and ownership of facilities similar to the Project (collectively
"Prudent Industry Practices").

4.2  Testing. Prior to the Project having commenced selling Product Water on a
continuous basis as contemplated by the Delivery Regime (“Commercial Operation”), the
Project shall have completed successfully a performance test (the "Performance Test") of
delivery of Product Water of the quality and quantity provided in this Agreement. The criteria
for the Performance Test shall be developed by Poseidon in accordance with Prudent Industry
Practices and approved by Oceanside within thirty (30) days after Poseidon has delivered the
criteria to Oceanside. The criteria for the Performance Test shall be included in Poseidon’s
engineering, procurement and construction contract for the Project. Oceanside also shall have an
opportunity to be present at, and review the results of, the Performance Test. Poseidon may
repeat the Performance Test as often as necessary, provided that it gives Oceanside at least
three (3) days notice prior to each Performance Test. Once the Project has completed the
Performance Test successfully, Poseidon may declare that the Project is ready to enter into
Commercial Operation and begin delivery of Product Water to the Delivery Points in accordance
with Section 9 (the date of Poseidon’s declaration is referred to herein as the "Commercial
Operation Date").

5. LEGAL ENTITLEMENTS. Poseidon, at its sole cost and expense, shall be solely
responsible for obtaining and maintaining (or causing its applicable subcontractors to obtain and
maintain) any and all permits, licenses, approvals, authorizations, consents, easements, rights-of-
way and entitlements of whatever kind and however described (collectively, “Legal
Entitlements”) which are required to be obtained or maintained with respect to the Project or the
activities to be performed by Poseidon (or its applicable subcontractors) under this Agreement
and which are required to be issued by any federal, state, city or regional legislative, executive,
judicial or other governmental board, agency, authority, commission, administration, court or
other body or any official thereof having jurisdiction with respect to any matter which is subject
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to this Agreement, including without limitation the San Diego County Water Authority, the
California Coastal Commission, the Regional Water Quality Control Board, the City and the
Carlsbad Housing and Redevelopment Commission ("RDA") (each, a "Governmental
Authority"). Poseidon also shall be responsible for compliance with and for all costs and
expenses necessary for compliance with CEQA, to enable Poseidon to make Product Water
available to Oceanside pursuant to this Agreement, and Poseidon shall be responsible for
initiating any procedures required for compliance with CEQA with regard to this Agreement.

6. PROJECT OPERATION AND MAINTENANCE.

6.1  Continuous Operation. Poseidon shall operate the Project at the level
necessary to satisfy Poseidon’s obligation to provide the Contract Capacity to Oceanside under
this Agreement in accordance with the Delivery Regime.

6.2  Operations, Maintenance, Management and Repair. Poseidon, at its sole
cost and expense, shall operate, maintain and manage or cause its subcontractors (including plant
managers and operators) to operate, maintain and manage the Project in accordance with this
Agreement, all Applicable Laws and Prudent Industry Practice. Without limiting the generality
of the foregoing, Poseidon shall maintain the Project, including without limitation each material
portion thereof, in good mechanical and operating repair and condition, perform maintenance in
accordance with all Applicable Laws (whether now in force or hereafter adopted), Prudent
Industry Practice and manufacturers' recommendations, ordinary wear and tear excepted.
Poseidon shall repair or cause to be repaired the Project, including without limitation each
material portion thereof, for damage caused by: (a) acts or omissions over which Oceanside has
no control; (b) acts or omissions of Poseidon or its officers, directors, shareholders, principals,
agents, servants, employees, or third parties; or (c) Poseidon's failure to perform its obligations
under this Agreement or its obligations under any other agreement in any way related to the
ownership, use or operation of the Project. '

6.3  Operation and Maintenance Manual. Poseidon shall prepare and amend
periodically, in accordance with Prudent Industry Practices, an operation and maintenance
manual (the “O&M Manual”) which sets forth the installation, operation, maintenance, record
keeping and reporting requirements for each material component of the Project and applicable
licensing and qualification requirements for Project personnel.

7. DAMAGE TO THE PROJECT.

7.1  Damage To the Project. If during the Term the Project or any material portion
thereof is totally or partially destroyed or damaged from any cause whatsoever, Poseidon, at its
sole cost and expense, shall make or cause to be made such repairs or replacements as are
necessary to restore operation of the Project as soon as possible to the extent necessary to
provide the Contract Capacity under this Agreement.

8. WATER QUALITY.

8.1 [Intentionally Omitted]
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8.2 Quality Standards. Compliance with Law, Pressure Parameters and
Water Quality Standards. All Product Water produced by the Project and delivered to the
Delivery Points must meet all of the following standards (collectively the “Quality Standards™):
(a) all drinking water quality standards under Applicable Law (whether now in force or hereafter
adopted) and action levels now in force or hereafter adopted by the California Department of
Health Services, and (b) the water quality specifications set forth in Schedule 8.2. Attached as
Schedule 8.2 are the Quality Standards with respect to the Project as of the Effective Date. The
Quality Standards in Schedule 8.2 include permitted variations for each water quality parameter
specified. If the Product Water produced by the Project at any time fails to meet all Quality
Standards, then Poseidon immediately shall notify Oceanside, and Oceanside and Poseidon shall
meet promptly thereafier to determine what corrective measures, if any, need to be taken. The
Parties acknowledge that corrective measures may include, without limitation, segregating
Product Water that fails to meet all Quality Standards. Poseidon shall be responsible for any and
all state and federal fines resulting from Product Water that does not meet Applicable Law for
drinking water quality.

8.3  Oceanside’s Non-Acceptance. Oceanside shall not be obligated to accept or
pay for Product Water of quality that does not meet the Quality Standards.

9. DELIVERY OF WATER.

9.1 Delivery of Water. Subject to Sections 3.2.2 and 9.2, Poseidon shall pay for all
costs and expenses whatsoever of the delivery of Product Water to the Delivery Points in
accordance with this Agreement, including without limitation all costs and expenses of
compliance with all Applicable Laws related to the delivery of Product Water by Poseidon under
the provisions of this Agreement. Oceanside shall be responsible for all costs and expenses
incurred after delivery of Product Water at the Delivery Points by Poseidon in compliance with
this Agreement. Oceanside shall accept all Product Water meeting the Quality Standards made
available at the Delivery Points in accordance with the Delivery Regime.

9.2  Delivery Points. The Parties shall use commercially reasonable efforts to
determine, within twenty-four (24) months after the Effective Date, mutually-acceptable
interconnection points ("Interconnection Points") for the interconnection of the Appurtenant
Facilities with the applicable water distribution system. Poseidon, at its cost and expense, shall
construct all conveyance facilities, pipelines, pumps, pump stations and any other infrastructure
(the "Appurtenant Facilities") necessary or required to deliver the Product Water to the
Interconnection Points. At any time after the Interconnection Points have been determined,
Oceanside may notify Poseidon that Oceanside elects to: (i) own the Appurtenant Facilities
solely dedicated to delivery of Product Water to Oceanside upon their completion or (ii) have a
joint powers authority own the Appurtenant Facilities, provided such joint powers authority has
equivalent capabilities to those of Oceanside to operate and maintain the Appurtenant Facilities.
If Oceanside makes such an election, the Parties shall negotiate in good faith on the terms of an
agreement (the “Appurtenant Facilities Agreement”) to: (i) transfer the Appurtenant Facilities to
Oceanside (or a joint powers authority as described above) for a nominal amount; and
(ii) provide for the operation and maintenance of the Appurtenant Facilities by Oceanside (or a
joint powers authority as described above) (including their operation to transport Product Water
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in excess of the Contract Capacity for third-parties on terms sufficient to support Poseidon’s
obligations to such third-parties). If Oceanside makes such an election, the “Delivery Point” for
the purpose of this Agreement shall be the connection of the Project and the Appurtenant
Facilities; otherwise the Delivery Point(s) shall be the Interconnection Point(s). If Oceanside (or
a joint powers authority as described above) operates the Appurtenant Facilities the Base Price
shall be reduced by the non-capital portion of the Delivery Charge which represents Poseidon’s
projected cost of operating and maintaining the Appurtenant Facilities. If Oceanside has elected
to own, or have a joint powers authority own, the Appurtenant Facilities, Oceanside may, at any
time up to one hundred and eighty (180) days before the Projected Commencement Date, elect to
finance the cost of the Appurtenant Facilities; provided that Oceanside’s proposed financing
structure shall not adversely affect Poseidon’s ability to finance the Project or perform its other
obligations under this Agreement. If Oceanside makes such an election, the Base Price shall be
reduced by the capital portion of the Delivery Charge which represents Poseidon’s projected cost
of financing construction and operation of the Appurtenant Facilities.

9.3  Delivery Schedule. Poseidon and Oceanside shall use commercially reasonable
efforts to develop, within twenty-four (24) months after the Effective Date, a mutually
acceptable delivery regime (the “Delivery Regime”) for the delivery of Product Water from the
Project to Oceanside. The Delivery Regime shall include a schedule of delivery so that the
average daily amount delivered to Oceanside after the Commercial Operation Date is sufficient
to meet Oceanside’s requirements for the Contract Capacity. The Delivery Regime also shall be
developed in coordination with the delivery regimes for other purchasers of Product Water from
the Project and for Product Water delivery prior to the Commercial Operation Date to the extent
Product Water meets the Quality Standards and can be sold to Oceanside prior to the
Commercial Operation Date under Applicable Law.

9.4  Conveyance Losses. Poseidon shall be responsible for any water losses
incurred in the delivery of Product Water to Oceanside up to the Delivery Point.

9.5  Meters and Records. The Delivery Regime shall include mutually acceptable
procedures addressing the locations, testing and use of appropriate measurement devices to
measure the quantity and quality of Product Water delivered to Oceanside. At a minimum, all
water release structures at the Delivery Points shall be equipped with totalizing flow meters and
Poseidon shall prepare and keep monthly readings therefrom. Throughout the Term, Poseidon
shall maintain records in accordance with the requirements of Applicable Laws and generally
accepted accounting principles, as appropriate, pertaining to the quantity and quality of water
delivered pursuant to this Agreement. Oceanside shall be entitled to read the meters at least once
per month during regular business days and hours and to request and receive from Poseidon
copies of all such water delivery, quantity and quality records.

9.6 Reports. On or before the tenth (10th) day of each month during the Term
commencing after the Commercial Operation Date, Poseidon shall send written reports to
Oceanside setting forth the amount of Product Water and the quality of Product Water delivered
to the Delivery Points during the immediately preceding month pursuant to this Agreement.

9.7 Liquidated Damages for Failure to Deliver. If Poseidon shall fail to deliver
at least ninety-six percent (96%) (the “Threshold”) of the Product Water meeting the Quality

9
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Standards required by the Delivery Regime for any Initial Period or Extended Period (as each are
defined below) for any reason other than a Force Majeure event (as defined in Section 17 hereof)
or a breach of this Agreement by Oceanside, then Poseidon shall pay Oceanside as liquidated
damages and not as a penalty: (i) for an Initial Period, an amount equal to the positive difference,
if any, between the (A) per acre foot cost incurred by Oceanside to obtain water and (B)
Purchase Price, for each acre foot of Product Water below the Threshold for the Initial Period
that Poseidon failed to deliver; and (ii) for an Extended Period, an additional amount equal to
fifty dollars ($50) per acre foot, for each acre foot of Product Water below the Threshold for the
Extended Period that Poseidon failed to deliver. “Initial Period” shall mean, as of any day
commencing on or after the thirtieth (30th) day after the Commercial Operation Date, the thirty
(30) days immediately preceding such day. “Extended Period” shall mean, as of any day
commencing on or after the one hundred and eightieth (180th) day after the Commercial
Operation Date, the one hundred and eighty (180) days immediately preceding such day.
Poseidon shall make payment of any liquidated damages by the thirtieth (30th) day of the month
immediately following the month containing the last day of the Initial Period(s) or Extended
Period(s) for which such liquidated damages arose. If Poseidon pays liquidated damages
pursuant to this Section 9.7 for any Initial Period for Product Water Poseidon failed to deliver,
Poseidon shall, solely for the purpose of determining whether Poseidon has met the Threshold in
subsequent Initial Periods, be deemed to have delivered such Product Water. If Poseidon pays
liquidated damages pursuant to this Section 9.7 for any Extended Period for Product Water
Poseidon failed to deliver, Poseidon shall, solely for the purpose of determining whether
Poseidon has met the Threshold in subsequent Extended Periods, be deemed to have delivered
such Product Water. Poseidon expressly acknowledges that this provision is reasonable under
the circumstances existing as of the date of this Agreement. The Parties acknowledge that (i) the
determination of the actual damages which are liquidated pursuant to this Section 9.7 is
impracticable or extremely difficult, (ii) otherwise obtaining an adequate remedy is inconvenient
and (iii) the liquidated damages provided for under this Section 9.7 constitute a reasonable
approximation of the harm or loss. The Parties agree that unless the failure to deliver Product
Water constitutes a Poseidon Event of Default pursuant to Section 14.1.1 (in which case, this
Section 9.7 shall no longer apply in the event Oceanside pursues its remedies for a Poseidon
Event of Default), the payment of such liquidated damages shall be Oceanside’s sole remedy for
Poseidon’s failure to deliver Product Water to Oceanside. Poseidon’s obligations under this
Section 9.7 shall not be reduced or otherwise affected by any balance in the Tracking Account.

9.8  Oceanside Failure to Accept Product Water. To the extent Poseidon is
unable to deliver Product Water as required by the Delivery Regime as a result of a breach of
this Agreement by Oceanside, Oceanside shall make payment for such undelivered Product
Water (“Undelivered Water”) as if such Undelivered Water had been delivered to Oceanside.
Upon the request of Oceanside, Poseidon shall use commercially reasonable efforts to sell such
Undelivered Water to third parties. Amounts received by Poseidon from the sale of such
Undelivered Water shall be paid to Oceanside until Oceanside has been reimbursed for the
amount paid by Oceanside for such Undelivered Water pursuant to this Agreement. The Parties
agree that, unless the failure to accept Product Water constitutes an Oceanside Event of Default
pursuant to Section 14.3.2 (in which case, this Section 9.8 shall no longer apply in the event
Poseidon pursues its remedies for an Oceanside Event of Default), Oceanside’s payment for
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Undelivered Water shall be Poseidon’s sole remedy for Oceanside’s failure to accept Product
Water as a result of a breach by Oceanside.

10. PRIORITY FOR PROJECT WATER, PRICE REDUCTION.

10.1 Priority Poseidon shall not prefer any person, public corporation, agency, or
other consumers over Oceanside with respect to delivery of water from the Project as a customer
of Poseidon; provided, however, that in the event that the Project does not produce enough
Product Water for Poseidon to meet its obligations to Oceanside under this Agreement and to
other purchasers of Product Water (a “Shortfall”), then for the first five (5) days of any such
Shortfall Poseidon may allocate Product Water so that the effects of the Shortfall are first borne
by the Carlsbad Municipal Water District for such five (5) day period. If the Shortfall lasts more
than five (5) days, then Poseidon shall allocate Product Water so that the effects of the Shortfall
are first borne by Oceanside and such other purchasers (other than the Carlsbad Municipal Water
District) for the second five (5) day period of such Shortfall. If a Shortfall lasts more than ten
(10) days, Poseidon shall allocate Product Water for the remainder of the Shortfall
proportionately among all purchasers (including Oceanside) based upon amounts of Product
Water each purchaser is obligated to purchase from Poseidon. Nothing in this Section 10.1 shall
limit Poseidon’s obligations under Section 9.7 or Oceanside’s remedies upon the occurrence of a
Poseidon Event of Default. Poseidon’s obligations under this Agreement shall not be affected by
any agreements entered into by Poseidon and other purchasers of Product Water.

10.2 Price Reduction If Poseidon sells, conveys or transfers Product Water for a
price per acre foot that is less than the Base Price but otherwise on substantially the same terms
and conditions as contained in this Agreement, the Base Price immediately shall be lowered to
such lesser price per acre foot for all purchases of Product Water during the period Poseidon
makes such third-party sales. If Poseidon fails to lower the Base Price as aforesaid, then for all
such sales of Product Water for which the Base Price was not lowered, Oceanside shall receive a
credit toward the Purchase Price that is equal to the amount by which the Base Price charged
under this Agreement exceeded such lesser price per acre foot for the amount of Product Water
sold by Poseidon at such lesser price per acre foot.

11. [INTENTIONALLY OMITTED]

12. INSURANCE. From commencement of construction of the Project, Poseidon shall obtain
and maintain, or cause to be obtained and maintained, the types and amounts of insurance
coverages for the Project set forth on Schedule 12. Oceanside may require Poseidon to obtain
and maintain insurance coverages in addition to those described on Schedule 12 (the “Additional
Insurance™), subject to (i) such Additional Insurance being commercially available and (ii)
Oceanside reimbursing Poseidon for the cost of the premiums for such Additional Insurance.
Poseidon shall deliver proof reasonably acceptable to Oceanside of properly executed insurance
coverages evidencing compliance with the insurance requirements herein at least ten (10) days
prior to Poseidon’s anticipated date for commencement of construction of the Project (the
“Projected Commencement Date™).

12.1 Form. Each policy required under Section 12 shall: (a) be provided at
Poseidon's expense; (b) be issued by an insurance company which maintains a Best's rating of at
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least A- during the term of the applicable policy or is otherwise reasonably acceptable to
Oceanside and (c) require the insurer to provide Oceanside thirty (30) days prior written notice
(ten (10) days for non-payment of premium), by certified mail, return receipt requested, of
cancellation or intent not to renew any policy of insurance required in this Agreement.
Certificates and endorsements evidencing such insurance coverage shall be delivered to
Oceanside by Poseidon prior to the Projected Commencement Date. To the extent that an
insurance company providing a policy required under this Section 12 fails to maintain a Best’s
rating of at least A- and is not otherwise reasonably acceptable to Oceanside, Poseidon shall
promptly replace such insurance company with a company meeting the requirements of this
Section 12.1. Current Insurance Service Office (ISO) or other reasonable and customary policies,
forms and endorsements or broader shall be used where applicable.

12.2  Oceanside’s Right to Procure. If Poseidon (or any third party on behalf of
Poseidon) fails to keep the insurance coverages required in this Agreement in full force and
effect with insurance companies which maintain a Best’s rating of at least A- or which are
otherwise reasonably acceptable to Oceanside, Oceanside, subject to the rights of Poseidon’s
lenders, may (but shall have no obligation to) at any time or from time to time, after giving
notice thereof to Poseidon, procure such insurance and pay the premiums therefor, in which
event Poseidon shall repay Oceanside all sums paid by Oceanside, and any costs or expenses
incurred by Oceanside in connection therewith, together with interest thereon at the Overdue
Rate from the date due until paid in full, within ten (10) days following Oceanside’s written
demand to Poseidon for such payment. The cost of such insurance premium and the cost of any
claims or losses for which Poseidon would be liable to Oceanside under this Agreement which
fall within the applicable deductibles or self-insured retention amounts may be deducted, at the
option of Oceanside, from payments otherwise due Poseidon. Oceanside shall be under no
obligation to purchase such insurance or be responsible for the coverages purchased or the
financial stability or responsibility of the insurance company used. The decision to purchase
such insurance coverages shall in no way be construed as a waiver of Oceanside’s rights under
this Agreement. '

12.3 Deductibles, Excess Claims. Oceanside shall not be responsible for the
amount of any deductibles, self-insured retention, or claims which are not covered and claims
which exceed available insurance coverage.

12.4 Additional Insureds. Oceanside shall be named as an additional insured on all
policies of liability insurance required by this Agreement, other than workers' compensation, but
including employer's liability.

12.5 Waiver of Subrogation. Poseidon shall require its insurance carrier(s)
furnishing the insurance required herein to waive all rights of subrogation against Oceanside,
including without limitation each of its directors, officers, agents, representatives and employees,
for any and all amounts of claims paid from insurance proceeds. Oceanside shall waive all rights
of subrogation against Poseidon, including its directors, officers, agents, representatives and
employees, for any and all amounts of claims paid from insurance proceeds.

12
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12.6 Statement of Insurance. If at any time Oceanside requests a written statement
from any of Poseidon's insurers as to any impairments to any aggregate policy limit, Poseidon
promptly shall authorize and have delivered such statement to Oceanside.

12.7 Primary Insurance for Additional Insureds. Poseidon's insurance policies
shall provide that the insurance afforded by those policies to the additional insureds is primary to
all insurance or self-insurance carried by Oceanside. Poseidon acknowledges that all insurance
or self-insurance carried by Oceanside is strictly excess and shall not contribute with Poseidon’s
liability insurance.

13. CONDITIONS, ADDITIONAL ASSISTANCE.

13.1 Poseidon's Conditions. Poseidon's obligations to sell Product Water to
Oceanside pursuant to this Agreement shall be subject to satisfaction or waiver by Poseidon, in
its reasonable discretion, of the following conditions prior to the Commercial Operation Date:

13.1.1 CEQA Compliance. All requirements for complying with CEQA shall
have been satisfied, and no legal challenge to compliance with CEQA shall have been filed
within thirty-five (35) days of such compliance, or, if filed, a court of competent jurisdiction
shall have entered a final judgment sustaining or validating such CEQA compliance.

13.1.2 Compliance with Applicable Laws. Poseidon shall have completed
construction of the Project in accordance with all Applicable Laws and Prudent Industry
Practices.

13.1.3 Governmental Approvals. Poseidon shall have obtained and maintained
(or caused its appropriate subcontractors to obtain and maintain) all Governmental Approvals for
the construction of the Project, including the Appurtenant Facilities, and for the sale and delivery
of Product Water.

13.1.4 Product Water Delivery and Quality. The Parties shall have agreed
upon the Delivery Points, the Delivery Charge and the Delivery Regime.

13.2  Oceanside’s Conditions. Oceanside’s obligations to purchase Product Water
(other than the Purchase of Product Water prior to the Commercial Operation Date pursuant to
the Delivery Regime and to the extent permitted under Section 9.3) from Poseidon pursuant to
this Agreement shall be subject to satisfaction or waiver by Oceanside, in its reasonable
discretion, of the following conditions prior to the Commercial Operation Date:

13.2.1 CEQA Compliance. All requirements for complying with CEQA shall
have been satisfied, and no legal challenge to compliance with CEQA shall have been filed
within thirty-five (35) days of such compliance, or, if filed, a court of competent jurisdiction
shall have entered a final judgment sustaining or validating such CEQA compliance.

13.2.2 Compliance with Applicable Laws. Poseidon shall have completed
construction of the Project in accordance with all Applicable Laws and Prudent Industry
Practices in all material respects.
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13.2.3 Performance Test. Poseidon shall have completed the Performance Test
successfully.

13.2.4 Governmental Approvals. Poseidon shall have obtained and maintained
(or caused its appropriate subcontractors to obtain and maintain) all Governmental Approvals for
the construction of the Project, including the Appurtenant Facilities, and for the sale and delivery
of Product Water.

13.2.5 Subsidy. Oceanside shall have entered into agreements with all
appropriate parties on mutually acceptable terms and conditions pursuant to which Oceanside
shall receive, either in cash or in credit, the Subsidy.

13.2.6 Product Water Delivery and Quality. The Parties shall have agreed
upon the Delivery Points, the Delivery Charge, and the Delivery Regime.

13.2.7 Back-up Water Supply. Oceanside shall have received an
acknowledgment from the Authority that Oceanside is eligible to receive a back-up supply of
water from the Authority on terms generally available to the Authority’s member agencies.

13.2.8 Other Acknowledgements. Oceanside shall have received an
acknowledgement from the Authority and the MWD that the water delivered to Oceanside
pursuant to this Agreement will be treated for the purpose of all of the MWD’s and the
Authority’s water allocation plans, ordinances, programs, rules and regulations as
independently owned local water.

14. DEFAULTS AND REMEDIES.

14.1 Default by Poseidon. The occurrence of any of the following (unless caused
by a Force Majeure event or a breach of this Agreement by Oceanside) shall constitute a
“Poseidon Event of Default” under this Agreement:

14.1.1 Failure to Deliver Water Supply. Poseidon's failure to deliver at least
(i) eighty seven and one half percent (87.5%) of the Product Water required to be delivered to
Oceanside in accordance with the Delivery Regime for any Year Period and (ii) at least fifty
percent (50%) of the Product Water required to be delivered to Oceanside in accordance with the
Delivery Regime for the six (6) month period commencing on the Commercial Operation Date.
For the purpose of this Section 14.1.1 and Section 14.3.2, “Year Period” shall mean, as of any
day commencing on or after the one (1) year anniversary of the Commercial Operation Date, the
three hundred and sixty five (365) days immediately preceding such day;

14.1.2 Extended Water Supply Shortfall. Poseidon’s failure to supply at least
the Threshold amount of the Product Water required to be delivered to Oceanside pursuant to the
Delivery Regime for any five (5) out of eight (8) Water Years (an “Extended Shortfall™);
provided, however that the occurrence of an Extended Shortfall shall not constitute a Poseidon
Event of Default unless upon such occurrence: Oceanside is unable to acquire water from an
alternative source sufficient to make up the shortfall in the Contract Capacity to be provided to
Oceanside hereunder;
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14.1.3 Failure to Meet Water Quality Standards. Poseidon’s failure to comply
with its obligations under Section 8.2;

14.1.4 Failure to Perform. Poseidon's failure to observe or perform any of the
provisions of this Agreement to be observed or performed by Poseidon (other than the failure to
deliver Product Water, to which Sections 14.1.1 and 14.1.2 apply, or the failure to comply with
Section 8.2, to which Section 14.1.3 applies), where such failure shall continue for a period of
thirty (30) days after written notice of such failure from Oceanside to Poseidon; provided,
however, that if the nature of Poseidon's default under this Section 14.1.4 is such that more than
thirty (30) days are required for its cure, then Poseidon shall not be deemed to be in default if
Poseidon commences such cure within such thirty (30) day period and thereafter diligently
prosecutes such cure to completion;

14.1.5 Failure to Perform Related Agreements. The occurrence of an event of
default of Poseidon under any other agreement between the Parties which specifically provides
that an event of default under such agreement shall constitute an Event of Default under this
Agreement;

14.1.6 Representations and Warranties. Any representation or warranty under
Section 16 of this Agreement was, when made or supplied, materially untrue and (i) such
misrepresentation shall continue uncured for thirty (30) or more days from the date Poseidon
notifies Oceanside of such misrepresentation or (ii) Poseidon fails to notify Oceanside of such
misrepresentation within thirty (30) days after Poseidon has knowledge of such
misrepresentation; and

14.1.7 Bankruptcy. The making by Poseidon of any general arrangement or
assignment for the benefit of creditors; Poseidon's becoming bankrupt, insolvent or a "debtor" as
defined in the United States Bankruptcy Code or any successor statute (unless, in the case of a
petition filed against Poseidon, such petition is dismissed within ninety (90) days after its
original filing); the institution of proceedings under the bankruptcy or similar laws in which
Poseidon is the debtor or bankrupt; the appointing of a trustee or receiver to take possession of
substantially all of Poseidon's assets or of Poseidon's interest in this Agreement (unless
possession is restored to Poseidon within ninety (90) days after such taking); the attachment,
execution or judicial seizure of substantially all of Poseidon’s assets or Poseidon's interest in this
Agreement (unless such attachment, execution or judicial seizure is discharged within ninety
(90) days after such attachment, execution or judicial seizure).

14.2 Oceanside’s Remedies. If a Poseidon Event of Default as set forth above shall
occur, Oceanside, upon the lapse of the applicable cure period, if any, as also set forth above,
may terminate this Agreement and/or pursue any remedy available to it at law or in equity,
including without limitation commencing an action against Poseidon for damages recoverable
under Section 14.5 incurred by Oceanside in connection with any such event of default.

14.3 Default by Oceanside. The occurrence of any of the following (unless caused
by a Force Majeure event or a breach of this Agreement by Poseidon) shall constitute an
“Oceanside Event of Default” under this Agreement:
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14.3.1 Failure to Pay. Oceanside’s failure to pay amounts under this Agreement
as and when due, where such failure shall continue for a period of fifteen (15) days after
Oceanside has received an Overdue Notice from Poseidon;

14.3.2 Oceanside Failure to Accept Product Water. Oceanside’s failure to:
(i) accept at least eighty-seven and one half percent (87.5%) of the Product Water required to be
accepted by Oceanside in accordance with the Delivery Regime for any Year Period.

14.3.3 Failure to Perform. Oceanside’s failure to observe or perform any of the
provisions of this Agreement to be observed or performed by Oceanside (other than the failure to
make any payments under this Agreement, to which Section 14.3.1 applies or the failure to
accept Product Water, to which Section 14.3.2 applies), where such failure shall continue for a
period of thirty (30) days after written notice of such failure from Poseidon to Oceanside;
provided, however, that if the nature of Oceanside’s default is such that more than thirty (30)
days are required for its cure, then Oceanside shall not be deemed to be in default if Oceanside
commences such cure within such thirty (30) day period and thereafter diligently prosecutes such
cure to completion;

14.3.4 Failure to Perform Related Agreements. The occurrence of an event of
default of Oceanside under any other agreement between the Parties which specifically provides
that an event of default under such agreement shall constitute an Event of Default under this
Agreement; and

14.3.5 Representations and Warranties. Any representation or warranty
under Section 15 of this Agreement was, when made or supplied, materially untrue and (i) such
misrepresentation shall continue uncured for thirty (30) or more days from the date Oceanside
notifies Poseidon of such misrepresentation, or (ii) Oceanside fails to notify Poseidon of such
misrepresentation within thirty (30) days after Oceanside has knowledge of such
misrepresentation.

14.4 Poseidon's Remedies. If an Oceanside Event of Default as set forth above shall
occur, Poseidon, upon the lapse of the applicable cure period, as also set forth above, may
terminate this Agreement and/or pursue any remedy available to it at law or in equity, including
without limitation commencing an action against Oceanside for damages recoverable under
Section 14.5 incurred by Poseidon in connection with any such event of default.

14.5 Damages Recoverable. For the breach of a contractual obligation under this
Agreement, the measure of damages is the amount which will compensate the non-breaching
party for the detriment proximately caused thereby, or which, in the ordinary course of things, is
foreseeable as a probable result of the breach, subject to any applicable defenses with respect to
such damages. Loss may be foreseeable as a probable result of the breach (a) in the ordinary
course of events, or (b) as a result of special circumstances, beyond the ordinary course of
events, of which as of the Effective Date the breaching party knew or should have known.
Damages are not recoverable for loss that the breaching party did not have reason to foresee as
of the Effective Date as a probable result of the breach.
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15. REPRESENTATIONS AND WARRANTIES OF OCEANSIDE. Oceanside hereby
makes the following representations and warranties to Poseidon, as of the Effective Date and
(unless specifically made only as of the Effective Date) as of the Commercial Operation Date:

15.1 Organization. Oceanside is a city, organized and validly existing under the
laws of the State of California.

15.2 Authorization. Oceanside has the power and authority to enter into and to
perform its obligations under this Agreement. Oceanside has: (a)duly authorized this
Agreement; (b) approved the execution and delivery of this Agreement; and (c) duly executed
and delivered this Agreement by a duly authorized individual.

15.3 Enforceability. This Agreement constitutes the valid and legally binding
obligation of Oceanside, enforceable against Oceanside in accordance with its terms.

15.4 Governmental Consents. No Legal Entitlement from any Governmental
Authority is required in connection with the execution and performance of this Agreement by
Oceanside. All Legal Entitlements required in connection with Oceanside’s performance of this
Agreement will be obtained as and when required by Applicable Laws.

15.5 No Litigation. As of the Effective Date, there is no action, suit, proceeding or
investigation pending or, to Oceanside’s actual knowledge, threatened against Oceanside which,
if adversely determined, would affect the validity of this Agreement.

15.6 No Conflict. The execution and performance of this Agreement by Oceanside
does not breach or constitute a default by Oceanside under any law, regulation, ruling, court
order, agreement, indenture, certificate of preference, or undertaking or other instrument to
which Oceanside is a party or by which Oceanside or any of its property may be bound or
affected.

16. REPRESENTATIONS AND WARRANTIES OF POSEIDON. Poseidon hereby makes
the following representations and warranties to Oceanside, as of the Effective Date and (unless
specifically made only as of the Effective Date) as of the Commercial Operation Date:

16.1 Organization. Poseidon is a limited liability company, duly formed and validly
existing under the laws of the State of Delaware, and duly qualified to do and doing business in
the State of California.

16.2  Authorization. Poseidon has the power and authority to enter into and to
perform its obligations under this Agreement. Poseidon has: (a) duly authorized this Agreement;
(b) approved the execution and delivery of this Agreement; and (c) duly executed and delivered
this Agreement by a duly authorized individual.

16.3 Enforceability. This Agreement constitutes the valid and legally binding
obligation of Poseidon, enforceable against Poseidon in accordance with its terms.
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16.4 Governmental Consents. No Legal Entitlement from any Governmental
Authority is required in connection with the execution and performance of this Agreement by
Poseidon. All Legal Entitlements required in connection with Poseidon’s performance of this
Agreement will be obtained as and when required by Applicable Laws.

16.5 No Litigation. As of the Effective Date, there is no action, suit, proceeding or
investigation pending or, to Poseidon's actual knowledge, threatened against Poseidon which, if
adversely determined, would affect the validity of this Agreement.

16.6 No Conflict. The execution and performance of this Agreement by Poseidon
does not breach or constitute a default by Poseidon under any law, regulation, ruling, court order,
agreement, indenture, certificate of preference, or undertaking or other instrument to which
Poseidon is a party or by which Poseidon or any of its property may be bound or affected.

17. FORCE MAJEURE.

17.1 Defined. "Force Majeure" as used herein means any act, event or condition
affecting the Project, Oceanside, Poseidon or any of Oceanside’s or Poseidon's respective
subcontractors to the extent that it materially and adversely affects the ability of either Party to
perform any obligation under this Agreement (except for payment obligations) as long as such
act, event or condition is beyond the reasonable control of such Party and is not a result of the
willful or negligent action of the Party relying thereon. Neither Party shall have any right to
obtain reimbursement from the other Party for the costs of any Force Majeure event.

17.2  Force Majeure Examples. Acts or events constituting Force Majeure may
include without limitation the following: (a)an act of God (but not including reasonably
anticipated weather conditions for the geographic area of the Project), landslide, earthquake, fire,
explosion, flood, sabotage or similar occurrence; (b) acts of a public enemy, extortion, war,
blockade or insurrection, riot or civil disturbance; (c)the failure of any appropriate
Governmental Authority or private utility to provide and maintain utilities; (d) strikes, lock outs,
work stoppages or labor disputes (other than those of employees of Poseidon); (e) underground
or latent conditions not known prior to the date of this Agreement; (f) the presence at, on or
under the Project of (i) subsurface structures, materials, or conditions having historical,
geological, archaeological, religious or similar significance or (ii) any habitat of an endangered,
environmentally sensitive, or protected species; (g)the presence of hazardous waste or
biologically toxic substances at, on or under the Project unless caused by the Party claiming
Force Majeure; (h) the inability to obtain influent water of sufficient quantity or quality; (i) a
Change in Law that would materially and adversely affect the ability of either Party to perform
any material obligation under this Agreement, and (j) any denial of an application for or a delay
in the review, issuance or renewal of, or the suspension, termination or interruption of, any
permit or other governmental consent .

17.3 Events Not Deemed Force Majeure. It is specifically understood that, Section
17.2 notwithstanding, none of the following acts, events or conditions shall constitute a Force
Majeure event: (a) strikes, lock outs, work stoppages or labor disputes of employees of Poseidon;
(b) the failure of any subcontractor or supplier for any reason to furnish labor, materials, services
(other than utility service) or equipment unless the failure results from a Force Majeure event
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affecting the subcontractor or supplier; (c) equipment failure (unless caused by a Force Majeure
event); or (d) any denial of an application for or a delay in the review, issuance or renewal of, or
the suspension, termination or interruption of, any permit or other governmental consent, if
caused by Poseidon’s failure to apply for or use commercially reasonable efforts to prosecute the
application for such permit or governmental consent.

17.4 Excused Performance.

17.4.1 Occurrence of Force Majeure Event. Upon the occurrence of a Force
Majeure event which affects a Party to this Agreement, such Party shall be excused from its
obligations under the Agreement (except for payment obligations) for the period during which it
is unable to comply with such obligations as a result of the Force Majeure event.

17.4.2 Notification and Mitigation. Any excuse of obligations of a Party under
this Agreement pursuant to Section 17.4.1 is subject to the proviso that, upon obtaining
knowledge of a Force Majeure event such Party: (a) promptly notifies the other Party of such
Force Majeure event; (b) provides reasonable details relating to such Force Majeure event; and
(c) implements mitigation measures to the extent commercially reasonable.

18. [INTENTIONALLY OMITTED]

19. DISPUTE RESOLUTION. The Parties shall establish prior to the Commercial Operation
Date, or sooner in the event a dispute arises prior to such a date, a dispute coordination
committee (the "Committee") consisting of two (2) management representatives each from
Poseidon and Oceanside and an independent representative (the “Independent Representative”™).
The Independent Representative shall be mutually acceptable to both Parties and shall be a
person either with (i) experience in the construction and operation of facilities such as the Project
or (ii) such other qualifications as are relevant with respect to a particular dispute. The Parties
may change the Independent Representative upon mutual agreement. The Parties shall provide
written notice of appointment of their respective Committee representatives to the Independent
Representative promptly following the date the Committee is established. If either Party's
representatives change, such Party shall promptly notify the other Party and the Independent
Representative of the change. The Committee shall meet as the circumstances may deem
necessary to resolve any disputes under this Agreement. All disputes arising from this
Agreement shall be submitted to the Committee for resolution as a condition precedent to
seeking any other relief under this Agreement. The fees and expenses of the Independent
Representative shall be shared equally by the Parties. If the procedures referenced in this
Section do not result in resolution of the dispute within ten (10) business days after
commencement of the Committee meeting: (a) the Parties, upon mutual agreement, may submit
the dispute to binding or advisory arbitration for resolution in accordance with such procedures
as are mutually agreed; or (b) either Party may commence legal action in a court of competent
jurisdiction to enforce or interpret the terms of this Agreement.
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20. INDEMNITY.

20.1 Oceanside’s Indemnity. Oceanside shall save, indemnify, hold harmless and
defend (with counsel reasonably acceptable to Poseidon), Poseidon, its successors, assigns and
affiliates, and their respective officers, directors, controlling persons (if any), employees,
attorneys, agents, consultants and shareholders (the "Poseidon Indemnitees") from, against and
in respect of any and all claims (including third party claims), suits, actions, proceedings (formal
and informal), investigations, judgments, deficiencies, damages, settlements and liabilities
(collectively "Losses") as and when incurred by any of the Poseidon Indemnitees arising out of
or based upon any breach or alleged breach of any express representation, warranty, covenant, or
agreement of Oceanside contained in this Agreement or in any document, instrument, or
agreement executed and delivered by the Parties in connection herewith which specifically
provides for the applicability of the indemnity provisions of this Agreement. Oceanside shall
not, however, be required to indemnify any of the Poseidon Indemnitees to the extent any Losses
arise from or relate to the gross negligence or willful misconduct of any of the Poseidon
Indemnitees.

20.2 Poseidon's Indemnity. Poseidon shall save, indemnify, hold harmless and
defend (with counsel reasonably acceptable to Oceanside), Oceanside, its successors, assigns and
affiliates, and their respective officers, directors, controlling persons (if any), staff members,
employees, attorneys, agents and consultants (the "Oceanside Indemnitees") from, against and in
respect of any and all Losses arising out of or based upon any breach or alleged breach of any
express representation, warranty, covenant, or agreement of Poseidon contained in this
Agreement or in any document, instrument, or agreement executed and delivered by the Parties
in connection herewith which specifically provides for the applicability of the indemnity
provisions of this Agreement. Poseidon shall not, however, be required to indemnify any of
Oceanside Indemnitees to the extent any Losses arise from or relate to the gross negligence or
willful misconduct of any of Oceanside Indemnitees.

20.3 Indemnification Procedures. Each Party's obligations with respect to this
Section 20 are subject to the condition that the indemnified Party gives the indemnifying Party
reasonably prompt notice of any Losses for which indemnification is sought hereunder. The
indemnified Party shall cooperate in the defense of such claim (and pending assumption of
defense, an indemnified Party may take such steps to defend against such claim as, in such
indemnified Party's good faith judgment, are appropriate to protect its interests). The
indemnifying Party shall pay such indemnified Party's reasonable out-of-pocket expenses
incurred in connection with such cooperation. The indemnifying Party shall keep the
indemnified Party reasonably informed as to the status of the defense of such claim. After notice
from the indemnifying Party to an indemnified Party of the assumption, and the defense of a
claim, the indemnifying Party shall not be liable to such indemnified Party for any legal or other
expenses subsequently incurred by such indemnified Party in connection with the defense
thereof other than those expenses referred to above. The indemnifying Party at the indemnifying
Party’s own expense and through counsel chosen by the indemnifying Party (which counsel shall
be reasonably acceptable to the indemnified Party), shall defend any claim; provided, however,
that if, in the indemnified Party's and the indemnifying Party's reasonable judgment at any time,
either a conflict of interest arises between such indemnifying Party and the indemnified Party or
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if there are defenses which are different from or in addition to those available to the
indemnifying Party and/or the indemnified Party and the representation of both parties by the
same counsel would be inappropriate, then such indemnified Party shall have the right to employ
one law firm as counsel, together with a separate local law firm in each applicable jurisdiction (if
necessary) ("Separate Counsel"), to represent such indemnified Party in any action or group of
related actions (which firm or firms shall be reasonably acceptable to the indemnifying Party),
and in that event: (a) the reasonable fees and expenses of such Separate Counsel shall be paid by
the indemnifying Party (it being understood, however, that the indemnifying Party shall not be
liable for the expenses of more than one Separate Counsel (excluding such local counsel referred
to above) with respect to any claim (even if against multiple indemnified Parties)); and (b) the
indemnifying Party shall have the right to conduct its own defense in respect of such claim. If
the indemnifying Party does not defend against a claim, the indemnified Party may defend,
compromise and settle such claim and shall be entitled to indemnification hereunder (to the
extent permitted by this Agreement). Notwithstanding the foregoing, the indemnifying Party
shall not, without the prior written consent of the indemnified Party (which consent shall not be
unreasonably withheld, conditioned or delayed), settle or compromise any claim or consent to
the entry of any judgment unless: (x) there is no finding or admission of any violation of law or
any violation of the rights of any person and no effect on any other claims that may be made
against the indemnified Party; and (y) the sole relief provided is monetary damages that are paid
in full by indemnifying Party.

21. MISCELLANEOUS.

21.1 Further Actions. At any time and from time to time after the date hereof, each
Party agrees to take such actions and to execute and deliver such documents as the other Party
may reasonably request to effectuate the purposes of this Agreement.

21.2 Amendment. Except as otherwise provided in this Agreement, neither this
Agreement nor any provision hereof may be waived, modified, amended, discharged, or
terminated except by an instrument in writing signed by the Party against which the enforcement
of such waiver, modification, amendment, discharge or termination is sought, and then only to
the extent set forth in such writing.

21.3 Entire Agreement. This Agreement constitutes the entire understanding
among the Parties with respect to the matters set forth herein, and supersedes all prior or
contemporaneous understandings or agreements among the Parties with respect to the subject
matter hereof, whether oral or written.

21.4 Notices. Any notice, approval, consent, waiver or other communication
required or permitted to be given or to be served upon any Party in connection with this
Agreement shall be in writing. Such notice shall be personally served, sent by facsimile, sent
prepaid by registered or certified mail with return receipt requested, or sent by reputable
overnight delivery service, such as Federal Express, and shall be deemed given: (a) if personally
served, when delivered to the Party to whom such notice is addressed; (b) if given by facsimile,
when sent, provided that the confirmation sheet from the sending fax machine confirms that the
total number of pages were successfully transmitted; (c) if given by prepaid or certified mail
with return receipt requested, on the date of execution of the return receipt; or (d) if sent by
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reputable overnight delivery service, such as Federal Express, when received. Such notices shall
be addressed to the Party to whom such notice is to be given at the address specified below or as
such Party shall otherwise direct in writing to the other Parties delivered or sent in accordance
with this Section. The "copy to" notice to be given as set forth below is a courtesy copy only; a
notice given to such person is not sufficient to effect giving a notice to the principal Party, and a
failure to give such a courtesy copy of a notice does not constitute a failure to give notice to the
principal Party.

If to Oceanside, to: City of Oceanside
300 North Coast Highway
Oceanside, CA 92054
Attn. Water Utilities Director
Fax No. (760) 435-5814

If to Poseidon, to: Poseidon Resources (Channelside) LL.C
501 West Broadway, Suite 1260
San Diego, CA. 92101
Attn: President
Fax No. (619) 595-7892

21.5 Controlling Law. This Agreement shall be governed by, and construed and
interpreted in accordance with, the laws of the State of California, without giving effect to any
choice-of-law or conflicts-of-laws rule or principle that would result in the application of any
other laws.

21.6 Headings. Headings, titles and captions are for convenience only and shall not
constitute a portion of this Agreement or be used for the interpretation thereof.

21.7 Cumulative Rights; Waiver. The rights created under this Agreement, or by
law or equity, shall be cumulative and may be exercised at any time and from time to time. No
failure by any Party to exercise, and no delay or omission on the part of any Party in exercising
any rights, shall be construed or deemed to be a waiver thereof, nor shall any single or partial
exercise by any Party preclude any other or future exercise thereof or the exercise of any other
right. Any waiver of any provision or of any breach of any provision of this Agreement must be
in writing, and any waiver by any Party of any breach of any provision of this Agreement shall
not operate as or be construed to be a waiver of any other breach of that provision or of any
breach of any other provision of this Agreement. The failure of any Party to insist upon strict
adherence to any term of this Agreement on one or more occasions shall not be considered or
construed or deemed a waiver of any provision or any breach of any provision of this Agreement
or deprive that Party of the right thereafter to insist upon strict adherence to that term or
provision or any other term or provision of this Agreement.

22
2357736.03



Execution Version

21.8 Liberal Construction. This Agreement constitutes a fully-negotiated
agreement among commercially sophisticated Parties, each assisted by legal counsel, and the
terms of this Agreement shall not be construed or interpreted for or against any Party hereto
because that Party or its legal representative drafted or prepared such provision.

21.9 Severability. If any provision of this Agreement shall be ruled invalid, illegal
or unenforceable, then the Parties shall: (a) promptly negotiate a substitute for such provision
which shall, to the greatest extent legally permissible, therein effect the intent of the Parties in
such invalid, illegal or unenforceable provision; and (b) negotiate such changes in, substitutions
for or additions to the remaining provisions of this Agreement as may be necessary in addition to
and in conjunction with clause (a) above to give effect to the intent of the Parties without the
invalid, illegal or unenforceable provision. To the extent that the Parties are able to negotiate
such changes, substitutions or additions as set forth in the preceding sentence, and the intent of
the Parties with respect to the essential terms of the Agreement may be carried out without the
invalid, illegal or unenforceable provision, then the balance of this Agreement shall not be
affected, and this Agreement shall be construed and enforced as if such invalid, illegal or
unenforceable provision did not exist.

21.10 Good Faith and Fair Dealing. The Parties hereto acknowledge and agree that
the performances required by the provisions of this Agreement shall be undertaken in good faith,
and with all Parties dealing fairly with one another.

21.11 No Third Party Beneficiaries. Subject to Section 20, this Agreement does not
create, and shall not be construed to create, any rights enforceable by any person, partnership,
corporation, joint venture, limited liability company or other form of organization or association
of any kind that is not a party to this Agreement.

21.12 Execution in Counterparts; Facsimile Signatures. This Agreement may be
executed in counterparts, each of which shall be deemed an original, but all of which together
shall constitute one and the same instrument. The signature page of any counterpart may be
detached therefrom without impairing the legal effect of the signature(s) thereon, provided such
signature page is attached to any other counterpart identical thereto except for having an
additional signature page executed by the other Party. Each Party agrees that the other Party
may rely upon the facsimile signature of a Party on this Agreement as constituting a duly
authorized, irrevocable, actual, current delivery of this Agreement as fully as if this Agreement
contained the original ink signature of the Party supplying a facsimile signature.

21.13 Time of the Essence. Time is of the essence of each and every provision of
this Agreement. Unless business days are expressly provided for, all references to "days" herein
shall refer to consecutive calendar days. If any date or time period provided for in this
Agreement is or ends on a Saturday, Sunday or federal, state or legal holiday, then such date
shall automatically be extended to the next day which is not a Saturday, Sunday or federal, state
or legal holiday.

21.14 Authority. Each Party shall deliver to the other Party copies of such
resolutions, certificates or written assurances evidencing authorization to execute, deliver and
perform this Agreement.
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21.15 Number, Gender. Where a word or phrase is defined in this Agreement, its
other grammatical forms have a corresponding meaning. As used herein, and as the
circumstances require, the plural term shall include the singular, the singular shall include the
plural, the neuter term shall include the masculine and feminine genders, the masculine term
shall include the neuter and the feminine genders, and the feminine term shall include the neuter
and the masculine genders.

21.16 Assignment.

21.16.1 Assignment by Poseidon. Poseidon shall not assign its rights under this
Agreement to any third party if such third party would not be obligated to comply with
Applicable Laws with respect to its ownership and operation of the Project. Poseidon shall
transfer its rights and obligations under this Agreement to any transferee of Poseidon’s rights
with respect to the Project.

21.16.2 Financing Assignments. Poseidon may, without the consent of
Oceanside make such assignments as are necessary to create security interests for the financing
of any of its obligations under this Agreement with bona fide third party lenders in bona fide
loan transactions. In the event of such an assignment by Poseidon Oceanside shall furnish such
information, consents, certificates, opinions of counsel and other documentation or assistance
related to this Agreement as is reasonable and customary and mutually agreed by the Parties.
Such consents shall include an undertaking by Poseidon’s lenders not to terminate this
Agreement as long as Oceanside continues to perform its obligations hereunder.

21.16.3 Assignment by Oceanside. Neither this Agreement nor any of the
rights, interests, or obligations hereunder may be assigned by Oceanside without Poseidon’s
prior written consent, which consent may be withheld in Poseidon’s sole discretion. As a
condition to Poseidon’s consent to such assignment, Poseidon shall have the right to negotiate
changes to the terms of this Agreement with Oceanside’s assignee, including but not limited to
changes to provisions addressing: (i) differences between the Base Price and the Avoided Water
Cost, (ii) termination events, (iii) testing and responsibility for water distribution systems, (iv)
the Delivery Point and the Appurtenant Facilities; (v) the conditions to Oceanside’s obligations
to purchase Product Water and (vi) defaults and remedies.

21.16.4 General. Any assignment of this Agreement or any of the rights,
interests, or obligations hereunder shall be of no force or effect until the proposed assignee
agrees in writing to be bound by all of the terms and conditions of this Agreement and such
signed writing is delivered to the non-assigning party.

21.16.5 Inurement. Subject to the foregoing restrictions, the provisions of this
Agreement shall be binding upon and inure to the benefit of all affiliates, subsidiaries, assigns,
and successors-in-interest of the Parties. Without limiting the generality of the foregoing, the
voluntary or involuntary dissolution of Poseidon or any merger, reorganization or consolidation
where Poseidon is not the surviving or resulting entity, or any transfer by Poseidon of all or
substantially all of its assets shall be deemed to be an assignment within the meaning of this
Section. In such event, provided Oceanside consents to any such voluntary or involuntary
dissolution, merger, reorganization, consolidation, or transfer of assets, the surviving or resulting
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district, authority, agency, corporation, partnership, joint venture, limited liability company,
public entity or other form of organization or association to which such assets shall be
transferred or which is carrying on the business of Poseidon shall be obligated to perform
Poseidon's obligations hereunder.

21.17 Relationship. Poseidon is an independent contractor and the relationship
between the Parties shall be limited to performance of this Agreement in accordance with its
terms. Neither Party shall have any responsibility with respect to the services to be provided or
contractual benefits assumed by the other Party. Nothing in this Agreement shall be deemed to
constitute either Party a partner, agent or legal representative of the other Party. No liability or
benefits, such as workers' compensation, pension rights or liabilities, other provisions or
liabilities arising out of or related to a contract for hire or employer/employee relationship, shall
arise or accrue to any Party's agent or employee as a result of this Agreement or its performance.

21.18 Agreement Not a Discretionary Approval. Upon the execution of this
Agreement Oceanside shall file a Notice of Determination under CEQA for Oceanside as
responsible agency under CEQA. Poseidon agrees to reimburse Oceanside for any legal fees and
costs incurred by or awarded against Oceanside in connection with any third party claim or suit
challenging Oceanside’s actions under CEQA with respect to the Project.

21.19 Project and Site Devoted to Public Use. This Agreement grants certain
contractual rights to Oceanside, including but not limited to the right to purchase Product Water
from Poseidon, and the right to exercise the option described in Section 2 of this Agreement.
The Parties intend by the grant of these rights and through agreements between Poseidon and
other purchasers of Product Water to devote the Project and Poseidon’s interest in the Site to
public use by Oceanside and other purchasers of Product Water. The fact that the Project and the
Site have been appropriated to public use by Oceanside and other purchasers of Product Water to
the extent provided herein shall not give Oceanside any additional rights not specifically set
forth in this Agreement, but instead reflects Oceanside’s independent judgment that this
Agreement and Poseidon’s use of the Site is integral to Oceanside’s public purpose of providing
water to Oceanside residents. The rights Oceanside has established under this Agreement and
the agreements between Poseidon and other purchasers of Product Water result in the Project,
the Site and Poseidon’s interest in the Site being “appropriated to public use by a local public
entity [(Oceanside and other purchasers of Product Water)]” for the purposes of California Code
of Civil Procedure § 1240.660.

[The balance of this page intentionally left blank]
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IN WITNESS WHEREOF, this Agreement has been executed as of the date and year first
above set forth.

"Oceanside" "Poseidon"

Poseidon Resources (Channelside) LLC, a

City of Oceanside Delaware limited liability company
By:

Its: City Manager
Its: l/ e (i / vULS1 0

APPHOVEDAS O FORM
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Schedule 1

Site Description
See Exhibits A through J attached hereto
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EXHIBIT ‘A’
LEGAL DESCRIPTION
FOR

THE LEASED PREMISES

THAT PORTION OF LOT “H* OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTYCULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30'13"
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29°'47" WEST, 54.68 FEET TO THE POINT OF BEGINNING:
THENCE SOUTH 67°22'25" WEST, 427.00 FEET; THENCE NORTH 22°37‘35"
WEST, 320.00 FEET; THENCE NORTH 67°22'25" EAST, 427.00 FEET; THENCE
SOUTH 22°37'35" EAST, 320.00° FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘A-1’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL RBEARINGS SHOWN HEREON ARE ' GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 3.137 ACRES, MORE OR LESS.

\%ﬁ | bz

GARY L. DATE
L.S. 7019 :
EXPTIRATION DATE 6/30/2006

TASURVEY\2398\Plats\Legals\ExibA-LeascdPremises.doc July 3, 2003 JG..
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EXHIBIT “B”
MAP GENERALLY DEPICTING THE LEASED PREMISES
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- LEGAL DESCRIPTION:

A PORTION OF PARCEL 4 PER cmnncm’ OF LEGEND:
ggwwuava no'?fzaor—m%osa. msg' Azso%ioAlfN INDICATES EXISTING PROPERTY LINE
ON RECORD OF SURVEY NO. 17350, IN THE QITY
OF CARLSBAD, COUNTY OF SAN DIEGO, STATE P.O.C._____ INDICATES POINT OF COMMENCEMENT
OF CALIFORNIA.

P.O.B.____ INDICATES POINT OF BEGINNING
ASSESSORS PARCEL NO:
210-010-39 — INDICATES THE LEASED PREMISES

= 3,137 ACRES, MORE OR LESS
BASIS OF BEARINGS: AREA
THE BASIS OF BEARINGS FOR THIS DRAWING
IS THE HORIZONTAL CONTROL BASED ON THE CALIFORNIA
COORDINATE SYSTEM ZONE 6, NAD 83, AS DETERMINED
LOCALLY BY THE UNE BETHWEEN FIRST ORDER CONTROL
POINTS 057 AND 141 PER RECORD OF SURVEY NO. 17271,
LE, N4039'21"W, .

OCEAN

PACIFIC

OWNER:

CABRILLO POWER 1 LLC
4500 CARLSBAD BOULEVARD A
CARLSBAD, CALIFORNIA 92008

PHONE: (760) 268-4011 N

VICINITY MAP
NO SCALE

SURVEYOR OF WORK:

PROJECTDESIGN CONSULTANTS
701 B SIREET SUITE 800
SAN DIEGO, CALIFORNIA 9210t
PHQNE: (619) 235-6471

THE
LEASED
PREMISES

EXHIBIT 6

CARY L HUSSLS.7019 DATE
REGISTRATION EXPIRES 6/30/2006

APPLICANT: FPREPARED BY:
POSEIDON RESOURCES PROJECTDESIGN CONSULTANTS
501 NEST BROADNAY SUTE 840 701 B SIREET SUITE 800 SHEET 1 OF 2

SAN DIEGO, CALFORNIA_92101 SAN DIEGO, CALIFORNIA 92101 APN. 210-010-39

TASURVEY\2398\Plats\PlatAl-LeosedPrenisesShtlldeg  §7/07/2003 02:4216 PH PDT
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SCALE 1™ = 400’ \ _ NN \ PREMISES .
APPLICANT: PREPARED BY: EXHIBIT B
POSEIDON RESOURCES PROJECTDESIGN CONSULTANTS
: SHEET 2 OF 2

SAN DIEGO, CALIFORNIA 92101

AFPN. 210-010-39
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EXHIBIT “C”
LEGAL DESCRIPTION OF THE INTAKE/DISCHARGE EASEMENT AREA
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EXHIBIT ’C’
LEGAL DESCRIPTION
FOR

INTAKE/DISCHARGE EASEMENT AREA

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL, 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30°13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29'47” WEST, 54.68 FEET; THENCE SOUTH 67°2225"
WEST, 248714 FEET TO THE POINT OF BEGINNING; THENCE SOUTH 23°31'1l"
EAST, 266.03 FEET; THENCE SOUTH 35°40'18" EAST, 664.53 FEET; THENCE
SOUTH 16°11*01" WEST, 361.48 FEET; THENCE SOUTH 72°52'19% WEST,
290.09 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHEASTERLY AND HAVING A RADIUS OF 252.00 FEET; THENCE WESTERLY,
ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 40°53°'52",
179.88 FEET TO THE BEGINNING OF REVERSE CURVE, CONCAVE
NORTHWESTERLY AND HAVING A RADIUS OF 78.00 FEET, A RADIAL LINE TO
SAID BEGINNING BEARS SOUTH 58°01'33* EAST; THENCE WESTERLY, ALONG

"THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 35°11'26", 47.91

FEET; THENCE TANGENT TO SAID CURVE, SOUTH 67°09'52" WEST, 118.89
FEET; THENCE SOUTH 64°20'56" WEST, 256.56 FEET TO A POINT ON THE
EASTERLY LINE OF CARLSBAD BOULEVARD (FORMERLY XI-SD-23), BEING
100.00 FEET WIDE AS SHOWN ON RECORD OF SURVEY NO. 17350, SAID
POINT BEING A POINT ON A NON-TANGENT CURVE, CONCAVE EASTERLY AND
HAVING A RADIUS OF 5216.55 FEET, A RADIAL LINE TO SAID POINT BEARS
SOUTH 62°54'16" WEST; THENCE NORTHERLY, ALONG SAID EASTERLY LINE
AND THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 07°54°'17",
719.71 FEET; THENCE TANGENT TO SAID CURVE, ALONG SAID EASTERLY
LINE NORTH 19°11‘27” WEST, 15.63 FEET TO THE BEGINNING OF A TANGENT
CURVE, CONCAVE SOUTHWESTERLY AND HAVING A RADIUS OF 4050.00 FEET;
THENCE NORTHERLY, ALONG SAID EASTERLY LINE AND THE ARC OF SAID

TASURVEY\2398\Plats\Legals\ExibC-IntakeDischarge.doc July 3, 2003 IG..
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CURVE, THROUGH A CENTRAL ANGLE OF 01°15'55”, 89.43 FEET; THENCE
LEAVING SAID EASTERLY LINE NORTH 67°31‘/55" EAST, 52.67 FEET; THENCE
NORTH 22°28'05* WEST, 181.42 FEET; THENCE NORTH 67°41'34" EAST,
128.22 FEET; THENCE SOUTH 22°18°'26" EAST, 40.00 FEET; THENCE SOUTH
67°41'34" WEST, 88.11 FEET; THENCE SOUTH 22°28°05* EAST, 463.52
FEET TO A POINT ON A NON-TANGENT CURVE, CONCAVE EASTERLY AND
HAVING A RADIUS OF 110.00 FEET, A RADIAL LINE TO SAID POINT BEARS
NORTH 53°39'06* WEST; THENCE SOUTHERLY, ALONG THE ARC OF SAID
CURVE, THROUGH A CENTRAL ANGLE OF 71°16'26", 136.84 FEET; THENCE
TANGENT TO SAID CURVE, SOUTH 34°55'31" EAST, 152.63 FEET; THENCE
SOUTH 29°45'18" EAST, 149.21 FEET TO THE BEGINNING OF A TANGENT
CURVE, CONCAVE NORTHERLY AND HAVING A RADIUS OF 45.00 FEET; THENCE
SOUTHERLY AND SOUTHEASTERLY, ALONG THE ARC OF SAID CURVE THROUGH A
CENTRAL ANGLE OF 85°53'45", 67.46 FEET; THENCE TANGENT TO SAID
CURVE, NORTH 64°20'S6" EAST, 117.37 FEET; THENCE NORTH 67°09'52"
EAST, 119.88 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
NORTHWESTERLY AND HAVING A RADIUS OF 38.00 FEET; THENCE EASTERLY,
ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 35°11'26",
23.34 FEET TO THE BEGINNING OF A REVERSE CURVE, CONCAVE
SOUTHEASTERLY AND HAVING A RADIUS OF 292.00 FEET, A RADIAL LINE TO
SAID BEGINNING BEARS NORTH 58°01'33" WEST; THENCE NORTHEASTERLY,
ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 40°53°52",
208.43 FEET; THENCE TANGENT TO SAID CURVE, NORTH 72°52'19" EAST,
268.52 FEET; THENCE NORTH 16°11°‘01" EAST, 320.45 FEET; THENCE NORTH
35°40'18° WEST, 649.34 FEET; THENCE NORTH 23°31'11" WEST, 270.91
FEET; THENCE NORTH 67°22'25" EAST, 40.00 FEET TO THE POINT OF
BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT “C-1 AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 3.803 ACRES, MORE OR LESS.

§g a% AN Zéﬁéo&
GARY L. S DATE

L.S. 7019 NO. 7019
EXPIRATION DATE 6/30/2006 Exp. date 6-30-
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EXHIBIT ‘D’
LEGAYL, DESCRIPTION
FOR

PRODUCT WATER PIPELINE EASEMENT AREA

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL. 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF

SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30°13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29'47" WEST, 54.68 FEET TO THE POINT OF BEGINNING;
THENCE NORTH 22°37’/35WEST, 320.00 FEET; THENCE NORTH 67°22’'25"
EAST, 20.00 FEET; THENCE SOUTH 22°37‘/35%EAST, 816.43 FEET; THENCE
SOUTH 15°31°'18* EAST, 379.90 FEET; THENCE SOUTH 29°58'25" EAST,
433 .54 FEET; THENCE SOUTH 22°32'58" EAST, 191.28 FEET; THENCE SOUTH
09°39'03* EAST, 50.72 FEET; THENCE SOUTH 19°02'22* EAST, 157.35
FEET TO A POINT ON THE SOUTHERLY LINE OF SAID PARCEL 4; THENCE
ALONG SAID SOUTHERLY LINE NORTH 82°40'44" WEST, 27.90 FEET; THENCE
LEAVING SAID SOUTHERLY LINE NORTH 19°02'22" WEST, 147.02 FEET;
THENCE NORTH 09°39°'03* WEST, 49.95 FEET; THENCE NORTH 22°32'58"
WEST, 186.83 FEET; THENCE NORTH 29°58'25" WEST, 434.98 FEET; THENCE
NORTH 15°31'44" WEST, 381.79 FEET; THENCE NORTH 22°37'35" WEST,
174.35 FEET; THENCE NORTH 20°08°20” WEST, 115.20 FEET; THENCE NORTH
22°37'35" WEST, 205.27 FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘D-1’ AND ‘BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.
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EXHIBIT 'E’
LEGAL DESCRIPTION
FOR

ELECTRICAL LINE EASEMENT AREAS

THAT PORTION OF LOT “H* OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO,  STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL-4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-~
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30‘13”
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29‘47" WEST, 54.68 FEET; THENCE SOUTH 67°22'25*

WEST, 248.14 TO THE POINT OF BEGINNING; THENCE SOUTH 23°31‘11"

* WEST, 266.03 FEET; THENCE SOUTH 35°40'18" EAST, 664.53 FEET; THENCE

SOUTH 16°11'01* WEST, 361.48 FEET; THENCE SOUTH 72°52°'19" WEST,
290.09 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHEASTERLY AND HAVING A RADIUS OF 252.00 FEET; THENCE WESTERLY,

ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 40°53°'52",
179.88 FEET TO THE BEGINNING OF REVERSE CURVE, CONCAVE
NORTHWESTERLY AND HAVING A RADIUS OF 78.00 FEET, A RADIAL LINE TO
SAID BEGINNING BEARS SOUTH 58°01'33" EAST; THENCE WESTERLY, ALONG
THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 35°11'26", 47.91
FEET; THENCE TANGENT TO SAID CURVE, SOUTH 67°09'52* WEST, 118.89
FEET; THENCE SOUTH 64°20°56* WEST, 256.56 FEET TO A POINT ON THE
EASTERLY LINE OF CARLSBAD BOULEVARD (FORMERLY XI-SD-23), BEING
100.00 FEET WIDE AS SHOWN ON RECORD OF SURVEY NO. 17350, SAID
POINT BEING A POINT ON A NON-TANGENT CURVE, CONCAVE EASTERLY AND
HAVING A RADIUS OF 5216.55 FEET, A RADIAL LINE TO SAID POINT BEARS
SOUTH 62°54'16" WEST; THENCE NORTHERLY, ALONG SAID EASTERLY LINE
AND THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 02°19‘06“,
211.09 FEET; THENCE LEAVING SAID EASTERLY LINE NORTH 60°14‘42”
EAST, 86.85 FEET; THENCE SOUTH 29°45'18* EAST, 135.86 FEET TO THE

BEGINNING OF A TANGENT CURVE, CONCAVE NORTHERLY AND HAVING A
RADIUS OF 45.00 FEET; THENCE SOUTHERLY AND SOUTHEASTERLY, ALONG

Exh € - Paqe 1of2
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THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE OF 85°53'45", 67.46
FEET; THENCE TANGENT TO SAID CURVE, NORTH 64°20°56" EAST, 117.37
FEET; THENCE NORTH 67°09°'52" EAST, 119.88 FEET TO THE BEGINNING OF
A TANGENT CURVE, CONCAVE NORTHWESTERLY AND HAVING A RADIUS OF
38.00 FEET; THENCE EASTERLY, ALONG THE ARC OF SAID CURVE THROUGH A
CENTRAL ANGLE OF 35°11/26°, 23.34 FEET TO THE BEGINNING OF A
REVERSE CURVE, CONCAVE SOUTHEASTERLY AND HAVING A RADIUS OF 292.00
FEET, A RADIAL LINE TO SAID BEGINNING BEARS NORTH 58°01‘33" WEST;

" THENCE NORTHEASTERLY, ALONG THE ARC OF SAID CURVE THROUGH A

CENTRAL ANGLE OF 40°53/52", 208.43 FEET; THENCE TANGENT TO SAID
CURVE, NORTH 72°52/19* EAST, 268.52 FEET; THENCE NORTH 16°11‘01*"
EAST, 234.48 FEET; THENCE SOUTH 67°30°‘13" WEST, 478.88 FEET; THENCE
NORTH 22°59'30~” WEST, 83.39 FEET; THENCE NORTH 67°00°'30" EAST,
20.00 FEET; THENCE SOUTH 22°59°30" EAST, 63.56 FEET; THENCE NORTH
67°30’13" EAST, 475.07 FEET; THENCE NORTH 16°11°01“ EAST, 60.35
FEET; THENCE NORTH 35°40°'18" WEST, 649.34 FEET; THENCE NORTH
23°31'117 WEST, 23.41 FEET; THENCE SOUTH 70°03°19~ WEST, 97.14
FEET; THENCE SOUTH 74°50°20* WEST; 184.47 FEET; THENCE SOUTH
68°24°197 WEST, 80.60 FEET; THENCE NORTH 23°31'11“ WEST, 20.01
FEET; THENCE NORTH 68°24°19“ EAST, 82.40 FEET; THENCE NORTH
74°50'20~ EAST, 184.75 FEET; THENCE NORTH 70°03‘197 EAST, 95.06
FEET; THENCE NORTH 23°31°11" WEST, 227.46 FEET; THENCE NORTH
67°22'25" EAST, 40.00 FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘E-1‘’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35. :

SAID PARCEL OF LAND CONTAINS 2.778 ACRES, MORE OR LESS.

™ 7/256=
GARY L. S - DATE

1..8. 7019 NO. 7019
EXPIRATION DATE 6/30/2006 p. date 6~-30-06
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SOUTH TRANSFORMER EASEMENT

THAT PORTION OF LOT “H" OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30‘13*
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29‘'47" WEST, 54.68 FEET; THENCE SOUTH 67°22°25”"
WEST, 288.14 FEET; THENCE SOUTH 23°31’11~ WEST, 270.91 FEET; THENCE
SOUTH 35°40°18- EAST, 649.34 FEET; THENCE SOUTH 16°11‘01~ WEST,
85.97 FEET; THENCE SOUTH 67°30‘13~ WEST, 478.88 FEET; THENCE NORTH
22°59°30~ WEST, 83,39 FEET TO THE POINT OF BEGINNING; THENCE SOUTH
67°00°'30* WEST, 18.53 FEET; THENCE NORTH 22°59'30" WEST, 75.00
FEET; THENCE NORTH 67°00'30" EAST, 75.00 FEET; THENCE SOUTH
22°59'30* EAST, 75.00 .FEET; THENCE SOUTH 67°00'30" WEST, 56.47 FEET
TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘F-2’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALI, BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.129 ACRES, MORE OR LESS.

M' AN Z@o&
GARY L. HUS DATE

L.S. 7019
EXPIRATION DATE 6/30/2006
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EXHIBIT ‘G’
LEGAL DESCRIPTION
FOR

SUBSTATION EASEMENT AREA

THAT PORTION OF LOT “H" OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0785068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF

SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30°13*
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT

ANGLES, SOUTH 67°29‘47% WEST, 54.68 FEET; THENCE SOUTH 67°22‘25"
WEST, 248.14; THENCE SOUTH 23°31‘’11* EAST, 153.41 FEET TO THE POINT
OF BEGINNING; THENCE NORTH 66°28'49° EAST, 75.00 FEET; THENCE SOUTH
23°31+'11" EAST, 100.00 FEET; THENCE SOUTH 66°28'49" WEST, 75.00
FEET; THENCE NORTH 23°31'11" WEST, 100.00 FEET TO THE POINT OF
BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘G-1’ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.172 ACRES, MORE OR LESS.

GARY L. ] DATE
L.S. 7019
EXPIRATION DATE 6/30/2006
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EXHIBIT ’H’
LEGAL DESCRIPTION
FOR

SEWER/DOMESTIC WATER EASEMENT AREA

THAT PORTION OF LOT *“H* OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING.
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30°13~
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29‘47” WEST, 54.68 FEET; THENCE SOUTH 67°22'25”
WEST, 11.67 FEET TO THE POINT OF BEGINNING; THENCE SOUTH 22°21°'34"
EAST, 62.54 FEET TO A POINT ON THE NORTHERLY LINE OF THAT CERTAIN
“PIPE LINE LICENSE~ DATED MARCH 1, 1971, BY AND BETWEEN THE
ATCHISON, TOPEKA AND SANTA FE RAILWAY COMPANY AND SAN DIEGO GAS
AND ELECTRIC COMPANY, WHICH LICENSE GRANTS THE RIGHT TO CONSTRUCT
AND MAINTAIN A TUNNEL, PIPE AND PEDESTRIAN WALKWAY AND VARIOUS
SIZES OF CARRIER PIPE; THENCE ALONG SAID NORTHERLY LINE NORTH
67°38'26 EAST, 195.12 FEET; THENCE LEAVING SAID NORTHERLY LINE
NORTH 22°21'34* WEST, 18.01 FEET; THENCE NORTH 67°38'26" EAST,
35.00 FEET; THENCE SOUTH 22°21'34" EAST, 37.01 FEET; THENCE SOUTH
67°38'26" WEST, 15.00 FEET; THENCE SOUTH 22°21'34" EAST, 32.16 -
FEET; THENCE SOUTH 67°38'26" WEST, 40.78 FEET; THENCE NORTH
22°21°'34" WEST, 20.00 FEET; THENCE NORTH 67°38'26" EAST, 20.78
FEET; THENCE NORTH 22°21'34* WEST, 22.16 FEET TO A POINT ON THE
SOUTHERLY LINE OF SAID “PIPE LINE LICENSE~; THENCE ALONG SAID
SOUTHERLY LINE SOUTH 67°38'26" WEST, 195.12 FEET; THENCE SOUTH
22°21°'34* EAST, 6.55 FEET; THENCE SOUTH 67°38'26" WEST, 20.00 FEET;
THENCE NORTH 22°21'34" WEST, 78.00 FEET; THENCE NORTH 67°22'25"
EAST, 20.00 FEET TO THE POINT OF BEGINNING. .

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘H-1° AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
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DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-

83, AND EPOCH 1991.3S.

SAID PARCEL OF LAND CONTAINS 0.130 ACRES, MORE OR LESS.

Mﬁx 2ats
GARY L. RUS " DATE

L.s. 7019
EXPIRATION DATE 6/30/2006
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EXHIBIT ‘J’
LEGAL DESCRIPTION
FOR

ACCESS AND TURNAROUND EASEMENT AREA

ACCESS EASEMENT

THAT PORTION OF LOT “H” OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

COMMENCING AT THE MOST SOUTHERLY CORNER OF SAID PARCEL 4, ALSO
BEING A POINT ON THE WESTERLY LINE OF THE 100.00 FOOT WIDE RIGHT-
OF-WAY OF THE ATCHISON TOPEKA AND SANTA FE RAILROAD, ALSO BEING
THE MOST SOUTHEASTERLY CORNER OF PARCEL 4 AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID WESTERLY LINE, NORTH 22°30‘13”
WEST, 1763.84 FEET; THENCE LEAVING SAID WESTERLY LINE AT RIGHT
ANGLES, SOUTH 67°29°47" WEST, 54.68 FEET TO THE POINT OF BEGINNING;
THENCE NORTH 22°37'35" WEST, 891.02 FEET TO A POINT HEREINAFTER
REFERRED TO AS POINT ‘A’; THENCE NORTH 67°22°'25~ EAST, 20.00 FEET;
THENCE SOUTH 22°37'35”EAST, 1387.45 FEET; THENCE SOUTH 15°31°'18"
EAST, 379.90 FEET; THENCE SOUTH 29°58'25* EAST, 433.54 FEET; THENCE
SOUTH 22°32°'58" EAST, 191.28 FEET; THENCE SOUTH 09°39'03" EAST,
50.72 FEET; THENCE SOUTH 19°02'22" EAST, 157.35 FEET TO A POINT ON
THE SOUTHERLY LINE OF SAID PARCEL 4; THENCE ALONG SAID SOUTHERLY
LINE NORTH 82°40'44* WEST, 27.90 FEET; THENCE LEAVING SAID
SOUTHERLY LINE NORTH 19°02°'22" WEST, 147.02 FEET; THENCE NORTH
09°39'03* WEST, 49.95 FEET:; THENCE NORTH 22°32'58" WEST, 186.83
FEET; THENCE NORTH 29°58'25* WEST, 434.98 FEET; THENCE NORTH
15°31'44" WEST, 381.79 FEET; THENCE NORTH 22°37'35" WEST, 174.35
FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE SOUTHWESTERLY
AND HAVING A RADIUS OF 45.00 FEET; THENCE NORTHERLY, NORTHWESTERLY
AND WESTERLY, ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE
OF 90°53°'36", 71.39 FEET; THENCE TANGENT TO SAID CURVE, SOUTH
66°28'49" WEST, 675.85 FEET TO THE BEGINNING OF A TANGENT CURVE,
CONCAVE NORTHEASTERLY AND HAVING A RADIUS OF 70.00 FEET; THENCE
NORTHWESTERLY, ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE
OF 81°26°'17~, 99.50 FEET; THENCE TANGENT TO SAID CURVE, NORTH
32°04'53" WEST, 93.96 FEET TO THE BEGINNING OF A TANGENT CURVE,

extt J.~ Page log3
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CONCAVE SOUTHWESTERLY AND HAVING A RADIUS OF 45.00 FEET; THENCE
NORTHWESTERLY, ALONG THE ARC OF SAID CURVE THROUGH A CENTRAL ANGLE
OF 10°50'13", 8.51 FEET; THENCE TANGENT TO SAID CURVE, NORTH
42°55°'06" WEST, 37.86 FEET TO THE BEGINNING OF A TANGENT CURVE,
CONCAVE SOUTHERLY AND HAVING A RADIUS OF 52.50 FEET; THENCE ALONG
THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 69°07°13", 63.33
FEET; THENCE TANGENT TO SAID CURVE, SOUTH 67°57°'41* WEST, 325.78
FEET TO A POINT ON THE EASTERLY LINE OF CARLSBAD BOULEVARD
(FORMERLY XI-SD-23), BEING 100.00 FEET WIDE AS SHOWN ON RECORD OF
SURVEY NO. 17350; THENCE ALONG SAID EASTERLY LINE NORTH 24°07°36"
WEST, 25.02 FEET; THENCE LEAVING SAID EASTERLY LINE NORTH 67°57°41"
EAST, 326.69 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHERLY AND HAVING A RADIUS OF 77.50 FEET; THENCE SOUTHEASTERLY,
ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 69°07°13",
93.49 FEET; THENCE TANGENT TO SAID CURVE, SOUTH 42°55°06" EAST,
40.23 FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE
SOUTHWESTERLY AND HAVING A RADIUS OF 45.00 FEET; THENCE
SOUTHEASTERLY, ALONG THE ARC OF SAID CURVE, THROUGH A CENTRAL

" ANGLE OF 10°50°13*, 8.51 FEET; THENCE SOUTH 32°04‘53" EAST, 96.34

FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE NORTHEASTERLY
AND HAVING A RADIUS OF 45.00 FEET; THENCE SOUTHEASTERLY, ALONG THE
ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 81°26’18%, 63.96
FEET; THENCE TANGENT TO SAID CURVE, NORTH 66°28/49" EAST, 682.64
FEET TO THE BEGINNING OF A TANGENT CURVE, CONCAVE NORTHWESTERLY
AND HAVING A RADIUS OF 45.00 FEET; THENCE NORTHEASTERLY, ALONG THE
ARC OF SAID CURVE, THROUGH A CENTRAL ANGLE OF 89°06°24", 69.98
FEET; THENCE TANGENT TO SAID CURVE, NORTH 22°37°35" WEST, 205.27
FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘J-1‘ AND BY THIS
REFERENCE MADE A PART THEREOF. ALI, DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 2.153 ACRES, MORE OR LESS.

TURNAROUND EASEMENT

THAT PORTION OF LOT “H" OF RANCHO AGUA HEDIONDA IN THE CITY OF
CARLSBAD, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING TO
PARTITION MAP THEREOF NO. 823 AS DESCRIBED IN CERTIFICATE OF
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COMPLIANCE RECORDED OCTOBER 30, 2001, AS DOCUMENT NO. 2001-
0789068, PARCEL 4, MORE PARTICULARLY DESCRIBED AS FOLLOWS:

BEGINNING AT THE AFOREMENTIONED POINT ‘A‘, SAID POINT BEING THE
BEGINNING OF A CURVE, CONCAVE SOUTHWESTERLY AND HAVING A RADIUS OF
80.00 FEET, A RADIAL LINE TO SAID BEGINNING BEARS NORTH 67°22‘25~
EAST; THENCE NORTHWESTERLY, ALONG THE ARC OF SAID CURVE, THROUGH A
CENTRAL ANGLE OF 82°49°'09*, 115.64 FEET TO THE BEGINNING OF A
REVERSE CURVE, CONCAVE SQUTHEASTERLY AND HAVING A RADIUS OF 80.00
FEET, A RADIAL LINE TO SAID BEGINNING BEARS NORTH 15°26‘44" WEST;

* THENCE WESTERLY, NORTHERLY, EASTERLY AND SOQUTHERLY, ALONG THE ARC

OF SAID CURVE THROUGH A CENTRAL ANGLE OF 262°49'09", 366.96 FEET;
THENCE TANGENT TO SAID CURVE, SOUTH 22°37'35“ EAST, 158.75 FEET;
THENCE SOUTH 67°22‘25" WEST, 20.00 FEET TO THE POINT OF BEGINNING.

ATTACHED HERETO IS A PLAT LABELED EXHIBIT ‘J-1‘ AND BY THIS
REFERENCE MADE A PART THEREOF. ALL DISTANCES SHOWN HEREON ARE
GRID DISTANCES. TO COMPUTE GROUND DISTANCES, DIVIDE GRID
DISTANCES BY 0.999963440. ALL BEARINGS SHOWN HEREON ARE GRID
BASED UPON CALIFORNIA COORDINATE SYSTEM ZONE 6, ADJUSTMENT, NAD-
83, AND EPOCH 1991.35.

SAID PARCEL OF LAND CONTAINS 0.559 ACRES, MORE OR LESS.

\E&w\&& /%62

GARY L. HUS DATE NO. 7019
L.S. 7019 p. date 6-30-06

EXPIRATION DATE 6/30/2006
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Schedule 3

Purchase Price

1. Adjustments to Base Price

(a) Adjustment. Commencing at the beginning of the first Water Year and
thereafter at the end of each calendar quarter during the Term, the Base Price in effect for the
upcoming calendar quarter (Base Price;) shall be adjusted as follows:

Base Price; = Base Pricepitial X ((70% x (CPI; + CPlpitia)) + (30% x (EC; + ECritial)))
Where:

Base Pricemitia = the Base Price as determined pursuant to Section 3.1.1 of the
Agreement (excluding any adjustment pursuant to this Schedule 3)

CPI; = the most recently published value of the CPI as of the first day of calendar
quarter;

CPlinitiai = the most recently published value of the CPI as of September 28, 2004

CPI = the Consumer Price Index, All Urban Consumers (CPI-U) (1982-84 = 100)
for the San Diego MSA published by the Bureau of Labor Statistics of the United
States Department of Labor

EC; = the average cost (weighted by the Project’s use of electricity) of electricity
used by the Project (expressed in $/MWH) for the calendar quarter;.;, provided,
however, that for the first adjustment of the Base Price pursuant to this
Agreement, EC; shall be equal to ECyyitial X (CPLi/CPlmitiar)

ECInitial = $60/MWH

Solely for illustrative purposes, a hypothetical example of the calculation of the
Base Price as of the beginning of the third Water Year is set forth as Attachment
A to this Schedule 3.

(b) Change in Index. If a substantial change is made in the manner in which
the CPI is calculated, then the CPI will be adjusted to the figure that would have been used had
the manner of computing the CPI in effect at the date of this Agreement not been altered. If the
CPI (or a successor or substitute index) is not available, a reliable governmental or other
nonpartisan publication evaluating the information used in determining the CPI will be used. No
adjustments will be made due to any revision that may be made in the CPI for any month.

() Statements. Within thirty (30) days after the commencement of a Water
Year, Poseidon shall prepare and provide to Oceanside for its review a statement of any
adjustment to the Base Price made pursuant to this Schedule 3.

(d) No Decreases. In no event shall the Base Price be reduced as a result of
adjustments made pursuant to this Schedule 3.

2. 2357736.03



2. Avoided Water Cost

(a) Components. The Avoided Water Cost shall equal the sum of: (i) the
SDCWA Price (defined in Paragraph 2(b) below), (ii) the Other Avoided Charges (defined in
Paragraph 2(c) below) and (iii) the Subsidy and/or any other new or additional third party
financial support for Oceanside’ purchase of Product Water which Oceanside actually receives,
either in cash or credit, for the applicable Water Year.

(b) SDCWA Price. As used herein, “SDCWA Price” shall mean: the sum of
all of the amounts, whether now or hereafter imposed and however now or hereafter delineated,
named or identified, and whether or not such amounts vary with the amount of water supplied
(with any fixed amounts converted to an applicable per acre-foot amount for treated municipal
and industrial (“M&I”) water), that the San Diego County Water Authority (the “Authority™)
charges or would charge Oceanside to supply and transport treated M&I water to Oceanside;
excluding, however all of the amounts, whether now or hereafter imposed and however now or
hereafter delineated, named or identified, that Oceanside is required to pay the Authority, after
the Commercial Operation Date, to maintain the right to receive treated M&I water from the
Authority regardless of whether it purchases any water therefrom.

(c) Other Avoided Charges. As used herein, “Other Avoided Charges” shall
mean: the sum of all of the amounts (without duplication of any components of the SDCWA
Price), whether now or hereafter imposed or otherwise incurred and however now or hereafter
delineated, named or identified, and whether or not such amounts vary with the amount of
treated M&I water supplied (with any fixed amounts converted to an applicable per acre-foot
amount for treated M&I water), that (i) any entity other than the Authority charges or would
charge Oceanside to supply and transport treated M&I water to Oceanside or (ii) are otherwise
not incurred by Oceanside from such other entity as a result of its purchase of Product Water
hereunder; excluding, however (x) all of the amounts, whether now or hereafter imposed and
however now or hereafter delineated, named or identified, that Oceanside is required to pay to
such other entity, after the Commercial Operation Date, to maintain the right to receive treated
M&I water from such other entity regardless of whether it purchases any treated M&I water
therefrom; and (y) all capital expenditures not incurred by Oceanside as a result of its purchase
of Product Water hereunder.

(d)  Adjustment of SDCWA Price. If a change is made in the Authority’s
water rate structure or the methodology used by the Authority to determine its water rates
(collectively, a “Rate Structure Change”) which materially lowers the SDCWA Price, then the
SDCWA Price will be subject to an appropriate adjustment so that the SDCWA Price as so
adjusted will be substantially the same as the SDCWA Price had the Rate Structure Change not
occurred. If the SDCWA ceases to exist, then the SDCWA Price shall thereafter be based on a
rate of the then-largest agency, other than the State of California, delivering and selling treated
M&I water at wholesale to retail agencies in San Diego County which shall reflect water cost
information substantially equivalent to the SDCWA Price for treated M&I water in effect just
prior to SDCWA’s cessation of existence. Upon due occurrence of a Rate Structure Change or if
the SDCWA ceases to exist, Poseidon shall provide Oceanside with Poseidon’s proposed
adjustment to the SDCWA Price or substitute rate, as applicable. The Parties shall thereafter
negotiate in good faith to reach agreement on such adjustment or substitute rate. In the event
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that the Parties are unable to reach agreement within sixty (60) days after Poseidon provides its
proposal, either Party may submit the dispute over such adjustment on substitute rate, as
applicable, for resolution pursuant to Section 19.

3. Tracking Account.

(a)  Additions to Tracking Account. If during all or any portion of a Water
Year the Base Price is greater than the Avoided Water Cost, then at the end of such Water Year
an amount shall be added to a nominal tracking account (the “Tracking Account”) based on the
difference between the Base Price and such Avoided Water Cost, as follows:

(Base Price minus Avoided Water Cost) times (the number of acre-feet of Product
Water sold to Oceanside in such Water Year or during the portion of such Water
Year that the Base Price exceeded the Avoided Water Cost, as applicable,
including Product Water deemed to be sold pursuant to Section 9.8).

(b)  Deductions from Tracking Account. If during all or any portion of a
Water Year the Avoided Water Cost is greater than the Base Price and the balance of the
Tracking Account is greater than zero (0), the following amount (the “Deferred Payment”) (up to
the total balance of the Tracking Account) shall be included in the invoice for the last month of
such Water Year and shall be paid by Oceanside to Poseidon:

(Avoided Water Cost minus Base Price) times (the number of acre-feet of Product
Water sold to Oceanside in such Water Year or during the portion of such Water
Year that the Avoided Water Cost exceeded the Base Price, as applicable,
including Product Water deemed to be sold pursuant to Section 9.8).

(¢) Other Tracking Account Provisions. If at the expiration of the Term
the balance of the Tracking Account is greater than zero (0), Poseidon’s rights with respect to the
Tracking Account shall terminate.

4. Additional Payment. If during all or any portion of a Water Year the Avoided Water Cost is
greater than the Base Price and the balance of the Tracking Account is zero (0) (taking into
account any deductions from the Tracking Account for such Water Year pursuant to Paragraph
3(b) above), a payment (the “Additional Payment™) equal to fifty percent (50%) of the following
amount shall be included in the invoice for the last month of such Water Year and shall be paid
by Oceanside to Poseidon:

((Avoided Water Cost minus Base Price) times (the number of acre-feet of
Product Water sold to Oceanside in such Water Year or during the portion of such
Water Year that the Avoided Water Cost exceeded the Base Price, as applicable,
including Product Water deemed to be sold pursuant to Section 9.8)) minus (any
Deferred Payment for such Water Year).
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Attachment A

Assumptions:
Cumulative adjustment through the beginning of the third Water Year of 7%.

Base Pricemigal = $861/acre-foot

CPI; = 219.7

CPlitial = 205.3

EC; = $64.20/MWH

ECnitial = $60/MWH

Base Price = $861/acre-foot x ((70% x (219.7 + 205.3)) + (30%

x ($64.20/MWH + $60/MWH)))
= $921.36/acre-foot
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Schedule 8.2 - Quality Standards

Quality Analytical Sampling Units Concentration Limits
Parameter'® | Method’ Samol Contral
ample entra 4
period? Sample Method Tendency? Extreme
Total DI.S solved 2540 C |one year | Weekly grab |mg/L 350 400
Solids
Chloride 4110 B | one year | Weekly grab |mg/L 180 210
Bromide 4110B |one year | Weekly grab |mg/L 0.5 0.8
Boron 3120 B | one year | Weekly grab |mg/L 0.75° 1’
Turbidity 2130B | %" | Continuous® |[NTU| 03 0.5
month
9 Monthly Grab: >70% of | <100% of
SDS-THM 5710 C | one year 100% Desal mg/L MCL’ MCL’
Monthly Grab: o o
SDS-THM®® | 5710D |oneyear| 50% desal & |mg/L >1\7/I%/£7°f = iggf%"f
50% Aqued
9 Monthly Grab: >70% of | <100% of
SDS-HAA 5710 D | one year 100% Desal mg/L MCL’ MCL’
Monthly Grab: o o
SDS-HAA%® | 5710D |one year | 50% desal & |mg/L >1\7/I%/Ii70 £ < 11\2?:]/:)70f
50% Aqued
Temperature 2550 one daily grab °F - 85°F
P month Y&
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1. All methods taken from Standard Methods On Line, published by APHA, AWWA,
and WEF.

2. Sample period - concentration limits are calculated for this period

3. Central Tendency - can be exceeded in no more than 50% of samples taken

4. Extreme - can be exceeded in no more than 10% of samples taken

5. Permanent values determined pursuant to Section 8.3.

6. Continuous analysis, values at 15 minute intervals used in all calculations

7. Use the MCL that applies in Oceanside’s Distribution system

. 8. Does not apply if Oceanside is using exclusively Desalinated Water

9. After the first year of testing, frequency of testing shall be per Applicable Law.
10. All samples to assess compliance with Applicable Law and Schedule 8.2
(except for samples for SDS-THM and SDS-HAA analyses) are to be collected
at mutually agreed upon location at the Project site. All SDS-TMM and
SDS-HAA samples are to be collected at mutually agreed upon locations

in Oceanside’s distribution system, as required by Applicable

Law.

Examples of interpreting the central tendency and the extreme:

a. TDS - Central tendency requirement: no more than 26 samples among any 52
contiguous weekly samples may exceed 350 mg/L.

b TDS — Extreme: no more than 5 samples among any 52 contiguous weekly samples
may exceed 400 mg/L.

c. Turbidity - central tendency requirement: no more than 1440 measurements among
2880 contiguous measurements recorded at 15 minute intervals may exceed 0.3 ntu.

d. Turbidity - extreme requirement: no more than 288 measurements among 2880
contiguous measurements recorded at 15 minute intervals may exceed 0.5 ntu.

e. SDS-THM - Central tendency requirement: no more than 6 samples among any 12
contiguous samples may exceed the MCL for THMs which is applicable to the water in
Oceanside’s distribution system at the time the samples are taken.
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Schedule 12
Insurance

A combination of general and excess liability insurance with a limit of no less than
$50,000,000.00 per occurrence).
Automobile liability insurance at least as broad as Insurance Services Office form
number CA 0001 (Ed. 1/87) covering Automobile Liability Code 1 (any auto) with a
limit of no less than $5,000,000.00 per accident.
Workers’ compensation insurance as required by the State of California and
Employer’s Liability Insurance with an employer’s liability limit of $1,000,000.00

per accident for bodily injury and disease.

Builder’s risk insurance on an all risk basis with a limit of liability no less than the
price of Poseidon’s engineering, procurement and construction contract.

Property insurance equal to the replacement value of the Project.
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